ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 010 -1
VENDOR RANKI NG

CALL ORDER . 010 CONTRACT I D : 20010727010 COUNTI ES : CLEBURNE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : PFH 15-1(900)

for constructing the Bridge Replacenent (Culvert) on C.R
#55 over South Fork Creek in the Talladega National Forest,
east of Oak Level. Length - 0.004 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 23044 WARE CONSTRUCTION CO., INC $ 84, 806. 44 100. 0000%
2 08077 HASTI NGS GENERAL CONTRACTI NG, | NC. $ 85, 153. 36 100. 4091%
3 04009 W W DYAR & SONS, | NC $ 89, 259. 00 105. 2503%
4 16032 PRI CHARD CONSTRUCTI ON COVPANY $ 97, 403. 00 114. 8533%



CALL ORDER : 010
LETTI NG DATE : 07/27/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001  TOTAL
0010 206A000

Renmobval O A d Bridge, Station 9+84.

0020 214A000 95. 000
Structure Excavation

0030 214B001 75. 000
Foundati on Backfill, Commercia

0040 502A000 29082. 000
St eel Rei nf orcenent

0050 524A011 164. 000
Cul vert Concrete (Cast In Place)

0060 600A000
Mobi i zati on

0070 665F000 50. 000
Hay Bal es

0080 6653000 400. 000
Silt Fence, Type A

0090 680A000
Engi neering Controls

0100 740B000 202. 000
Construction Signs

0110 740F002 12. 000
Barri cades, Type III

0120 7401 005 4. 000

War ni ng Lights,
SECTI ON TOTALS

Type B (Detachabl e Head

07/ 27/ 01
010 -2

I NC.

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE
PAGE
TABULATI ON OF BI DS
CONTRACT ID : 20010727010 COUNTI ES : CLEBURNE
DI STRI CT © 04
[( 1 ) 23044 [( 2 ) 08077 3 ) 04009
| WARE CONSTRUCTI ON CO., | NC. | HASTI NGS GENERAL CONTRACTIN |W W DYAR & SONS,
I I I
| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
e e e e e e e e e e e e e e ao o n o e e e e e e e e e e e aa oo o e e e e e e e e m e e oo
I I I
LUNP| 6500. 00000 6500. 00| 2000. 00000 2000. 00| 5000. 00000
25 | | I
CUYD| 10. 00000 950. 00| 12. 00000 1140. 00| 12. 00000
I I I
CUYD| 30. 00000 2250. 00| 30. 00000 2250. 00| 36. 00000
I I I
LB | 0. 42000 12214. 44| 0. 48000 13959. 36| 0. 50000
I I I
CUYD| 280. 00000 45920. 00| 320. 00000 52480. 00| 300. 00000
I I I
LUNP| 8000. 00000 8000. 00| 2000. 00000 2000. 00| 6000. 00000
I I I
EACH| 5. 00000 250. 00| 6. 00000 300. 00| 5. 00000
I I I
LF | 4.50000 1800. 00| 6. 00000 2400. 00| 5. 00000
I I I
LUNP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000
I I I
SOFT| 11. 00000 2222. 00| 12. 00000 2424. 00| 14. 00000
I I I
EACH| 225. 00000 2700. 00| 350. 00000 4200. 00| 250. 00000
I I I
EACH| 250. 00000 1000. 00| 250. 00000 1000. 00| 150. 00000
I I
| $ 84, 806. 44| $ 85, 153. 36| $
e e e e e e e e e e e e e e ao o n o e e e e e e e e e e e aa oo o e e e e e e e e m e e oo
| $ 84, 806. 44| $ 85, 153. 36| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CLEBURNE

DATE :
PAGE :

07/ 27/
010 -3

01

CALL ORDER . 010 CONTRACT I D : 20010727010
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
(4 ) 16032 | ( )
| PRI CHARD CONSTRUCTI ON COWVPA |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001  TOTAL
I I
0010 206A000 LUMP| 15000. 00000 15000. 00|
Renmoval O A d Bridge, Station 9+84.25 | |
0020 214A000 95. 000 CUYD| 6. 00000 570. 00|
Structure Excavation | |
0030 214B001 75.000 CUYD| 30. 00000 2250. 00|
Foundat i on Backfill, Commerci al [ |
0040 502A000 29082.000 LB | 0. 50000 14541. 00|
St eel Rei nf orcenent | |
0050 524A011 164. 000 CUYD| 280. 00000 45920. 00|
Cul vert Concrete (Cast In Place) | |
0060 600A000 LUMP| 5000. 00000 5000. 00|
Mobi | i zati on [ |
0070 665F000 50. 000 EACH| 8. 00000 400. 00|
Hay Bal es | |
0080 6653000 400. 000 LF | 8. 00000 3200. 00|
Silt Fence, Type A | |
0090 680A000 LUMP| 2500. 00000 2500. 00|
Engi neering Controls | |
0100 740B000 202. 000 SQFT| 11. 00000 2222. 00|
Construction Signs | |
0110 740F002 12. 000 EACH| 350. 00000 4200. 00|
Barri cades, Type III [ |
0120 7401 005 4.000 EACH 400. 00000 1600. 00|
Varni ng Lights, Type B (Detachabl e Head | |
SECTI ON TOTALS [ $ 97, 403. 00|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =

COUNTI ES :
AMOUNT

$ 0. 00

$ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 011 -1
VENDOR RANKI NG

CALL ORDER . 011 CONTRACT I D : 20010727011 COUNTI ES : DALE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 50 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBR- SU26(900)

for constructing the Bridge Replacenent (Bridge Culvert) on
C. R #114 at C aybank Creek Spur in Daleville. Length 0.006

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 04009 W W DYAR & SONS, | NC $ 191, 779. 00 100. 0000%
2 08017 H & L CONSTRUCTI ON, | NC. $ 237,777.77 123. 9853%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 269, 566. 40 140. 5610%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

o~

DATE : 07/27/01
PAGE : 011 -2
3 ) 03001
ARK CONSTRUCTI ON CO., | NC.

UNI T PRI CE AMOUNT
35000. 00000 35000. 00
8. 00000 3704. 00
8. 00000 6840. 00
32. 00000 5888. 00
0. 65000 35123. 40
385. 00000 106645. 00
25500. 00000 25500. 00
30. 00000 6360. 00
3. 50000 742. 00
195. 00000 23790. 00
21. 00000 798. 00
1050. 00000 4200. 00
1600. 00000 6400. 00
5. 00000 500. 00
4. 00000 1600. 00
2000. 00000 2000. 00
12. 00000 1476. 00

CALL ORDER : 011 CONTRACT I D : 20010727011 COUNTI ES : DALE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 04009 | ( 2 ) 08017 [
|W W DYAR & SONS, | NC. | H & L CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 10000. 00000 10000. 00| 25000. 00000 25000. 00
Renmoval O A d Bridge, Station 13+14.17 | | |
0020 210B000 463. 000 CUYD| 8. 00000 3704. 00| 15. 00000 6945. 00
Channel Excavation | | |
0030 214A000 855. 000 CUYD| 9. 00000 7695. 00| 15. 00000 12825. 00
Structure Excavation | | |
0040 214B001 184. 000 CUYD| 34. 00000 6256. 00| 45. 00000 8280. 00
Foundati on Backfill, Commerci al | | |
0050 502A000 54036.000 LB | 0. 50000 27018. 00| 0. 50000 27018. 00
St eel Rei nforcenent | | |
0060 524A011 277.000 CuUYD| 290. 00000 80330. 00| 325. 00000 90025. 00
Cul vert Concrete (Cast In Place) | | |
0070 600A000 LUMP| 15000. 00000 15000. 00| 20042. 77000 20042. 77
Mobi | i zati on [ | [
0080 610A004 212.000 SQvYD| 34. 00000 7208. 00| 35. 00000 7420. 00
Loose Riprap, Cass 2, 24" Thick | | [
0090 610D003 212.000 SQvYD| 5. 00000 1060. 00| 4.00000 848. 00
Filter Blanket, Ceotextile | | |
0100 629A004 122.000 LF | 80. 00000 9760. 00| 145. 00000 17690. 00
Concrete Median Or Safety Barrier, Type | | |
4A (Modi fi ed) | | |
0110 630A000 38.000 LF | 24. 00000 912. 00| 16. 00000 608. 00
Steel Beam Cuardrail, Cass A Type 1 [ | |
0120 6300003 4.000 EACH 1155. 00000 4620. 00| 1150. 00000 4600. 00
Guardrail End Anchor, Type 13 [ | [
0130 6300070 4.000 EACH 1760. 00000 7040. 00| 1600. 00000 6400. 00
Guardrail End Anchor, Type 10 Series [ | [
0140 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | | |
0150 6653000 400. 000 LF | 5. 00000 2000. 00| 4.50000 1800. 00
Silt Fence, Type A | | |
0160 680A000 LUMP| 5000. 00000 5000. 00| 3000. 00000 3000. 00
Engi neering Controls [ | [
0170 740B000 123. 000 SQFT]| 12. 00000 1476. 00| 12. 00000 1476. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 011 -3
TABULATI ON OF BI DS

CALL ORDER . 011 CONTRACT I D : 20010727011 COUNTI ES : DALE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 07
SET- ASI DE
(1 ) 04009 [( 2 ) 08017 |( 3 ) 03001
| W W DYAR & SONS, | NC. | H & L CONSTRUCTI ON, | NC. | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0180 740F002 7.000 EACH 250. 00000 1750. 00| 300. 00000 2100. 00| 300. 00000 2100. 00
Barri cades, Type |11 | | |
0190 7401 005 3.000 EACH| 150. 00000 450. 00| 400. 00000 1200. 00| 300. 00000 900. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 191, 779. 00| $ 237, 777. 77| $ 269, 566. 40
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 012 -1
VENDOR RANKI NG

CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
CONTRACT TIME : 216 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 0700(201)

for constructing the Bridge Repl acenments (Precast) over
Rocky Creek Relief on CR-16, Brushy Creek on CR- 16, Halls
Creek on CR-65, and a fork of Four MIle Branch on CR-43.
Length - 0.109 M.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 1,061, 422.00 100. 0000%
2 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 1,069, 960. 00 100. 8044%
3 07040 GROUND & PI PE TECHNOLOG ES, L.L.C $ 1,135,572.00 106. 9859%
4 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,161, 479.00 109. 4267%
5 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 1, 245, 420. 00 117. 3350%



Precast Concrete Internedi ate Bent Caps |

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

07/ 27/ 01
012 -2

12000.

25000.
40000.
15000.
14500.
5465.
579.
135762.

13056.

2796.
32400.
13020.
12320.

13284.

11096.

00
00
00
00
00
00
00

00
00
00
00
00

00

00

CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
SET- ASI DE
| ( 1 ) 14005 | ( 2 ) 03047 3 ) 07040
| G W NORRELL CONTRACTI NG C | CARTER' S CONTRACTI NG SERVI C | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 12000. 00000 12000. 00| 17000. 00000 17000. 00| 12000. 00000
Clearing & Grubbing (Approximtely 4 | | |
ACRES) I I I
0020 206A000 LUMP| 30000. 00000 30000. 00| 25000. 00000 25000. 00| 25000. 00000
Removal OF A d Bridge, Station 4+39.2 | | |
0030 206A001 LUMP| 55000. 00000 55000. 00| 27738. 00000 27738. 00| 40000. 00000
Renmoval O A d Bridge, Station 3+94.46 | | |
0040 206A002 LUMP| 20000. 00000 20000. 00| 25000. 00000 25000. 00| 15000. 00000
Renmoval O A d Bridge, Station 4+62.14 | | |
0050 206A003 LUMP| 10000. 00000 10000. 00| 25000. 00000 25000. 00| 14500. 00000
Renoval OF O d Bridge, Station 8+96.15 | | [
0060 210A000 1093. 000 CuUYD| 5. 00000 5465. 00| 7.00000 7651. 00| 5. 00000
Uncl assi fi ed Excavation | | |
0070 502A000 579.000 LB | 1. 00000 579. 00| 1. 00000 579. 00| 1. 00000
St eel Rei nforcenent | | |
0080 505MD02 6171.000 LF | 23. 00000 141933. 00| 19. 00000 117249. 00| 22. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0090 507A000 8.000 EACH 1650. 00000 13200. 00| 2000. 00000 16000. 00| 1632. 00000
Wre Rope Abutment Anchor Assenbly | | |
0100 508A000 932.000 LB | 5. 00000 4660. 00| 2. 00000 1864. 00| 3. 00000
Structural Steel | | |
0110 510A000 72.000 CUYD| 400. 00000 28800. 00| 600. 00000 43200. 00| 450. 00000
Bri dge Substructure Concrete, Cass A | | |
0120 511A000 210. 000 EACH| 75. 00000 15750. 00| 61. 00000 12810. 00| 62. 00000
El astoneric Bearings, Type 1 | | [
0130 512A014 4.000 EACH 2600. 00000 10400. 00| 2240. 00000 8960. 00| 3080. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0140 512A015 4.000 EACH 2700. 00000 10800. 00| 2240. 00000 8960. 00| 3321. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | | |
0150 512B004 4.000 EACH 2250. 00000 9000. 00| 2240. 00000 8960. 00| 2774. 00000
I I
I I

2'-0" Wde By 2'- 0" Deep By 31'-6" Long|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

07/ 27/ 01
012 -3

39087.

274176.

106250.

44394.

41288.

6612.

16530.

1584.

18536.

1540.
17024.
6912.
50000.
72900.

00

00

00

00

00

00

00

00

00

00
00
00
00
00

CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
SET- ASI DE
| ( 1 ) 14005 | ( 2 ) 03047 3 ) 07040
| G W NORRELL CONTRACTI NG C | CARTER' S CONTRACTI NG SERVI C | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
0160 512B005 9.000 EACH 3500. 00000 31500. 00| 3430. 00000 30870. 00| 4343. 00000
Precast Concrete Internedi ate Bent Caps | | [
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31’ -6" Long [ |
0170 5120004 102. 000 EACH| 2100. 00000 214200. 00| 2340. 00000 238680. 00| 2688. 00000
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 34.000 EACH 2300. 00000 78200. 00| 2500. 00000 85000. 00| 3125. 00000
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 512D002 14. 000 EACH| 2400. 00000 33600. 00| 2500. 00000 35000. 00| 3171. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0200 512D005 13.000 EACH 2500. 00000 32500. 00| 2610. 00000 33930. 00| 3176. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0210 512D012 2.000 EACH 2500. 00000 5000. 00| 2970. 00000 5940. 00| 3306. 00000
Precast Concrete Barrier Rail End | | |
Section, 34'-1-5/8" Long | | [
0220 512D015 5.000 EACH| 2500. 00000 12500. 00| 2975. 00000 14875. 00| 3306. 00000
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-3-1/4" Long [ | |
0230 512E000 8.000 EACH 250. 00000 2000. 00| 188. 00000 1504. 00| 198. 00000
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0240 512E002 56. 000 EACH| 325. 00000 18200. 00| 265. 00000 14840. 00| 331. 00000
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0250 512F000 4.000 EACH 400. 00000 1600. 00| 315. 00000 1260. 00| 385. 00000
Precast Concrete Wng Panels, Type W | | [
0260 512F002 28.000 EACH 550. 00000 15400. 00| 495. 00000 13860. 00| 608. 00000
Precast Concrete Wng Panels, Type W3 | | [
0270 512@000 16. 000 EACH| 400. 00000 6400. 00| 360. 00000 5760. 00| 432. 00000
Precast Concrete Abutnent Wng Cap Pane | | |
0280 600A000 LUMP| 40000. 00000 40000. 00| 50000. 00000 50000. 00| 50000. 00000
Mobi i zati on | | [
0290 6100001 3645.000 TON | 27. 00000 98415. 00| 27.00000 98415. 00| 20. 00000
I I

Loose Riprap, Cass 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

07/ 27/ 01
012 -4

10000.
5868.
8500.
2400.

1, 135, 572.

CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
SET- ASI DE :
| ( 1 ) 14005 | ( 2 ) 03047 3 ) 07040
| G W NORRELL CONTRACTI NG C | CARTER' S CONTRACTI NG SERVI C | GROUND & PI PE TECHNOLOG ES, L
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0300 610D003 3315. 000 SQYD| 3. 00000 9945. 00| 3. 00000 9945. 00| 2. 20000
Filter Blanket, Ceotextile | | |
0310 6300003 16. 000 EACH| 1175. 00000 18800. 00| 1400. 00000 22400. 00| 1175. 00000
Guardrail End Anchor, Type 13 [ | [
0320 6300050 16. 000 EACH| 1850. 00000 29600. 00| 2100. 00000 33600. 00| 1850. 00000
Guardrail End Anchor, Type 20 Series [ | [
0330 665F000 80. 000 EACH| 3. 00000 240. 00| 4.00000 320. 00| 5. 00000
Hay Bal es | | |
0340 6653000 1600. 000 LF | 3. 00000 4800. 00| 4.00000 6400. 00| 6. 00000
Silt Fence, Type A | | |
0350 680A000 LUMP| 16000. 00000 16000. 00| 7000. 00000 7000. 00| 10000. 00000
Engi neering Controls [ | [
0360 740B000 489. 000 SQFT| 15. 00000 7335. 00| 10. 00000 4890. 00| 12. 00000
Construction Signs | |
0370 740F002 34.000 EACH 400. 00000 13600. 00| 250. 00000 8500. 00| 250. 00000
Barri cades, Type |II [ | [
0380 7401 005 8.000 EACH 500. 00000 4000. 00| 125. 00000 1000. 00| 300. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 1,061, 422. 00| $ 1,069, 960. 00
------------------------------------------ T T
CONTRACT TOTALS [ $ 1,061, 422. 00| $ 1,069, 960. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 012 -5
TABULATI ON OF BI DS

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |
0140 512A015 4.000 EACH 2550. 00000 10200. 00

2500. 00000 10000. 00
Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/8" Deep By 33 -0" Long |
(Modi fi ed) |
0150 512B004 4.000 EACH 2300. 00000 9200. 00 2500. 00000 10000. 00

Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
SET- ASI DE
| ( 4 ) 03001 | ( 5 ) 06001 | ( )
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTI ON CO., INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 25000. 00000 25000. 00| 20000. 00000 20000. 00|
Clearing & Grubbing (Approximtely 4 | | |
ACRES) I I I
0020 206A000 LUMP| 25000. 00000 25000. 00| 50000. 00000 50000. 00|
Removal OF A d Bridge, Station 4+39.2 | | |
0030 206A001 LUMP| 40000. 00000 40000. 00| 60000. 00000 60000. 00|
Renmoval O A d Bridge, Station 3+94.46 | | |
0040 206A002 LUMP| 20000. 00000 20000. 00| 20000. 00000 20000. 00|
Renmoval O A d Bridge, Station 4+62.14 | | |
0050 206A003 LUMP| 15000. 00000 15000. 00| 25000. 00000 25000. 00|
Renoval OF O d Bridge, Station 8+96.15 | | [
0060 210A000 1093. 000 CuUYD| 6. 00000 6558. 00| 15. 00000 16395. 00|
Uncl assi fied Excavation | |
0070 502A000 579.000 LB | 0. 50000 289. 50| 2. 00000 1158. 00|
St eel Rei nforcenent | | |
0080 505MD02 6171.000 LF | 21. 00000 129591. 00| 25. 00000 154275. 00|
Steel Piling Furnished And Driven (HP [ | [
12 x 53) | | |
0090 507A000 8.000 EACH 1850. 00000 14800. 00| 2500. 00000 20000. 00|
Wre Rope Abutment Anchor Assenbly | | |
0100 508A000 932.000 LB | 2. 50000 2330. 00| 1. 00000 932. 00|
Structural Steel | | |
0110 510A000 72.000 CUYD| 385. 00000 27720. 00| 650. 00000 46800. 00|
Bri dge Substructure Concrete, Cass A | | |
0120 511A000 210. 000 EACH| 75. 00000 15750. 00| 75. 00000 15750. 00|
El astoneric Bearings, Type 1 | | [
0130 512A014 4.000 EACH 2250. 00000 9000. 00| 2200. 00000 8800. 00|
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 012 -6
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
SET- ASI DE
| ( 4 ) 03001 | ( 5 ) 06001 | ( )
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTI ON CO., INC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0160 512B005 9.000 EACH 3200. 00000 28800. 00| 2800. 00000 25200. 00|
Precast Concrete Internedi ate Bent Caps | | [
2'-9" Wde By 1'- 9 1/16" Deep By | | |
31’ -6" Long [ | [
0170 5120004 102. 000 EACH| 2400. 00000 244800. 00| 2500. 00000 255000. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0180 5120007 34.000 EACH 2600. 00000 88400. 00| 2700. 00000 91800. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0190 512D002 14. 000 EACH| 2650. 00000 37100. 00| 2700. 00000 37800. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0200 512D005 13.000 EACH 2650. 00000 34450. 00| 2700. 00000 35100. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0210 512D012 2.000 EACH 3000. 00000 6000. 00| 2700. 00000 5400. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-1-5/8" Long | | [
0220 512D015 5.000 EACH| 2950. 00000 14750. 00| 2700. 00000 13500. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-3-1/4" Long [ | |
0230 512E000 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00|
Precast Concrete Abutnent Panels, Type | | |
Al I I I
0240 512E002 56. 000 EACH| 475. 00000 26600. 00| 500. 00000 28000. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0250 512F000 4.000 EACH 525. 00000 2100. 00| 500. 00000 2000. 00|
Precast Concrete Wng Panels, Type W | | [
0260 512F002 28.000 EACH 700. 00000 19600. 00| 600. 00000 16800. 00|
Precast Concrete Wng Panels, Type W3 | | [
0270 512@000 16. 000 EACH| 575. 00000 9200. 00| 600. 00000 9600. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0280 600A000 LUWP| 110000. 00000 110000. 00| 95000. 00000 95000. 00|
Mobi i zati on | | [
0290 6100001 3645.000 TON | 28. 00000 102060. 00| 16. 00000 58320. 00|
I I

Loose Riprap, Cass 2 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 012 -7
TABULATI ON OF BI DS
CALL ORDER . 012 CONTRACT I D : 20010727012 COUNTI ES : BUTLER
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT :
SET- ASI DE :
| ( 4 ) 03001 5 ) 06001 | ( )
| CLARK CONSTRUCTION CO., INC |F & W CONSTRUCTI ON CO., INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0300 610D003 3315. 000 SQYD| 3. 50000 11602. 50| 1. 00000 3315. 00|
Filter Blanket, Ceotextile | | |
0310 6300003 16. 000 EACH| 1000. 00000 16000. 00| 1250. 00000 20000. 00|
Guardrail End Anchor, Type 13 [ | [
0320 6300050 16. 000 EACH| 1800. 00000 28800. 00| 2400. 00000 38400. 00|
Guardrail End Anchor, Type 20 Series [ | [
0330 665F000 80. 000 EACH| 7. 00000 560. 00| 3. 00000 240. 00|
Hay Bal es | | |
0340 6653000 1600. 000 LF | 4.00000 6400. 00| 3. 50000 5600. 00|
Silt Fence, Type A | | |
0350 680A000 LUMP| 3000. 00000 3000. 00| 20000. 00000 20000. 00|
Engi neering Controls [ | [
0360 740B000 489. 000 SQFT| 12. 00000 5868. 00| 15. 00000 7335. 00|
Construction Signs | | |
0370 740F002 34.000 EACH 275. 00000 9350. 00| 350. 00000 11900. 00|
Barri cades, Type |II [ | [
0380 7401 005 8.000 EACH 300. 00000 2400. 00| 350. 00000 2800. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 1,161, 479. 00| $ 1, 245, 420. 00| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 1,161, 479. 00| $ 1, 245, 420. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 013 -1
VENDOR RANKI NG

CALL ORDER : 013 CONTRACT I D : 20010727013 COUNTI ES : CHAMBERS
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
CONTRACT TIME : 375 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBRZ-0900(206)
for constructing the Bridge Culverts and Approaches at ACGBBRZ- 0900( 205)
Unnanmed Tributary on C.R #1377, Snapper Creek on C. R ACGBBR- 0921( 200)
#1173, Finley Creek on C. R #1267, Caty Creek on C.R #1099, OTHERS
and at Caty Creek on C R #1143. Length - 1.062 m.
SET- ASI DE :

VENDOR TOTAL % OVER

RANK  NUMBER NAVE BI D LOW BI D

1 12019 LEVERETT CONSTRUCTI ON COVPANY $ 1,077,142.70 100. 0000%
2 04009 W W DYAR & SONS, | NC $ 1,146,199.00 106. 4111%
3 16048 WALKER PATTON COVPANY, | NC. $ 1,223,434.10 113.5814%
4 08017 H & L CONSTRUCTI ON, | NC. $ 1, 247,680.50 115. 8324%
5 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,636, 850.50 151. 9623%



CALL ORDER : 013
LETTI NG DATE : 07/27/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 TOTAL

0010 201A000

Clearing & G ubbing (Approxi mtely 10 [

Acr es)
0020 206A000

Renmobval O A d Bridge, Station 5+34.
0030 206A001

Renmobval O A d Bridge, Station 6+81.
0040 206A002

Renmobval O A d Bridge, Station 5+61.
0050 206A003

Renmoval O A d Bridge, Station 5+06.
0060 206A004

Renmobval O A d Bridge, Station 4+80.
0070 210A000 18076. 000

Uncl assi fi ed Excavation
0080 210D001 7749. 000

Borrow Excavation (Loose Truckbed
Measur enent)

0090 214A000 3862. 000
Structure Excavation

0100 214B001 1488. 000
Foundati on Backfill, Comrerci al

0110 231B001 2483. 000

Roadbed Stabilizing Material, ALDOT

0120 502A000 246508. 000
St eel Rei nf orcenent

0130 524A011 1451. 000
Cul vert Concrete (Cast In Place)

0140 600A000
Mobi i zati on

0150 602A000 20. 000
Ri ght OF Way Markers

0160 6100001 1259. 000
Loose Riprap, Class 2

0170 610D000 1031. 000
Filter Bl anket

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 013 -2
TABULATI ON OF BI DS
CONTRACT D : 20010727013 COUNTI ES : CHAMBERS
DISTRICT  : 04
(1 ) 12019 [( 2 ) 04009 3 ) 16048
| LEVERETT CONSTRUCTI ON COVPA [W W DYAR & SONS, | NC. | WALKER PATTON COVPANY, | NC
I I I
| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNI'T PRI CE ANOUNT
m e e e e e eee oo g o e e e e e e e meeaan
I I I
LUMP|  25000. 00000 25000. 00|  30000. 00000 30000. 00|  25000. 00000 25000. 00
| I I
LUMP| 3000. 00000 3000. 00| 7000. 00000 7000.00]  14500. 00000 14500. 00
50 | I I
LUMP| 3000. 00000 3000. 00| 4000. 00000 4000.00]  22500. 00000 22500. 00
00 | I I
LUMP| 4000. 00000 4000. 00| 4000. 00000 4000.00]  15750. 00000 15750. 00
00 | I I
LUMP| 2000. 00000 2000. 00| 4000. 00000 4000.00]  13250. 00000 13250. 00
40 | I I
LUMP| 3000. 00000 3000. 00| 4000. 00000 4000.00]  15750. 00000 15750. 00
00 | I I
CUYD) 5. 00000 90380. 00| 6. 00000 108456. 00| 5. 00000 90380. 00
I I I
CUYD) 7.00000 54243. 00| 8. 00000 61992. 00| 6. 00000 46494. 00
I I I
CUYD) 10. 00000 38620. 00| 10. 00000 38620. 00| 11. 00000 42482. 00
I I I
CUYD) 28. 00000 41664. 00| 28. 00000 41664. 00| 27.19000 40458. 72
I I I
TON | 22. 00000 54626. 00| 28. 00000 69524. 00| 21. 18000 52589. 94
#46 | | |
LB | 0. 45000 110928. 60| 0. 50000 123254. 00| 0. 70000 172555. 60
I I I
CUYD) 348. 60000 505818. 60| 290. 00000 420790. 00| 347. 95000 504875. 45
I I I
LUMP|  20000. 00000 20000. 00|  70000. 00000 70000. 00|  75325. 00000 75325. 00
I I I
EACH| 100. 00000 2000. 00| 100. 00000 2000. 00| 55. 00000 1100. 00
I I I
TON | 25. 00000 31475. 00| 28. 00000 35252. 00| 30. 50000 38399. 50
I I I
SQYD)| 3. 00000 3093. 00| 5. 00000 5155. 00| 2. 70000 2783. 70
I I



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 013 -3
TABULATI ON OF BI DS
CALL ORDER . 013 CONTRACT I D : 20010727013 COUNTI ES : CHAMBERS
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 12019 | ( 2 ) 04009 3 ) 16048
| LEVERETT CONSTRUCTI ON COVPA | W W DYAR & SONS, | NC. | WALKER PATTON COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0180 635B001 1.000 EACH| 400. 00000 400. 00| 800. 00000 800. 00| 600. 00000 600. 00
Gate, 14 Feet Wde | |
0190 636A002 852.000 LF | 6. 00000 5112. 00| 6. 00000 5112. 00| 3. 00000 2556. 00
Barbed Wre Fence, 5 Strands, 5 Feet | | [
Hi gh I I I
0200 650A000 3919. 000 CUYD| 7. 50000 29392. 50| 10. 00000 39190. 00| 0. 01000 39.19
Topsoi | | | |
0210 652A056 10. 000 ACRE]| 500. 00000 5000. 00| 1200. 00000 12000. 00| 550. 00000 5500. 00
Seeding (M x 2E) | | |
0220 656A000 10. 000 ACRE]| 500. 00000 5000. 00| 900. 00000 9000. 00| 550. 00000 5500. 00
Mul ching, dass A Type 1 | | [
0230 665F000 250. 000 EACH| 5. 00000 1250. 00| 5. 00000 1250. 00| 4. 00000 1000. 00
Hay Bal es | | [
0240 6653000 1500. 000 LF | 3. 00000 4500. 00| 4.00000 6000. 00| 2. 75000 4125. 00
Silt Fence, Type A | | [
0250 680A000 LUMP| 12000. 00000 12000. 00| 25000. 00000 25000. 00| 8000. 00000 8000. 00
Engi neering Controls [ | [
0260 740B000 720.000 SQFT| 12. 00000 8640. 00| 12. 00000 8640. 00| 11. 00000 7920. 00
Construction Signs | |
0270 740F002 40. 000 EACH 225. 00000 9000. 00| 200. 00000 8000. 00| 300. 00000 12000. 00
Barri cades, Type |11 | | |
0280 7401 005 10. 000 EACH| 400. 00000 4000. 00| 150. 00000 1500. 00| 200. 00000 2000. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 1,077, 142. 70| $ 1,146, 199. 00| $ 1,223,434.10
------------------------------------------ TS ey
CONTRACT TOTALS | $ 1,077, 142. 70| $ 1,146, 199. 00| $ 1,223,434.10



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 013 -4
TABULATI ON OF BI DS

CALL ORDER . 013 CONTRACT I D : 20010727013 COUNTI ES : CHAMBERS
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 4 ) 08017 | ( 5 ) 03001 | ( )
| H & L CONSTRUCTI ON, | NC. | CLARK CONSTRUCTI ON CO., I NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 201A000 LUMP| 36000. 00000 36000. 00| 90000. 00000 90000. 00|
Clearing & Grubbing (Approximtely 10 | | |
Acr es) | | |
0020 206A000 LUMP| 10000. 00000 10000. 00| 20000. 00000 20000. 00|
Renmoval O A d Bridge, Station 5+34.50 | | |
0030 206A001 LUMP| 10000. 00000 10000. 00| 35000. 00000 35000. 00|
Removal O A d Bridge, Station 6+81.00 | | |
0040 206A002 LUMP| 10000. 00000 10000. 00| 20000. 00000 20000. 00|
Renmoval O A d Bridge, Station 5+61.00 | | |
0050 206A003 LUMP| 10000. 00000 10000. 00| 12000. 00000 12000. 00|
Renmoval O A d Bridge, Station 5+06.40 | | |
0060 206A004 LUWP| 10000. 00000 10000. 00| 20000. 00000 20000. 00|
Renmoval O A d Bridge, Station 4+80.00 | | |
0070 210A000 18076. 000 CUYD| 6. 25000 112975. 00| 7.00000 126532. 00|
Uncl assi fi ed Excavation | | |
0080 210D001 7749. 000 CUYD| 7. 75000 60054. 75| 10. 00000 77490. 00|
Borrow Excavation (Loose Truckbed | | |
Measur enent ) | | |
0090 214A000 3862. 000 CUYD| 15. 00000 57930. 00| 23. 00000 88826. 00|
Structure Excavation | | |
0100 214B001 1488. 000 CUYD| 40. 00000 59520. 00| 28. 00000 41664. 00|
Foundati on Backfill, Commerci al | | |
0110 231B001 2483.000 TON | 25. 00000 62075. 00| 22. 00000 54626. 00|
Roadbed Stabilizing Material, ALDOT #46 | | [
0120 502A000 246508.000 LB | 0. 50000 123254. 00| 0. 75000 184881. 00|
St eel Rei nforcenent | | |
0130 524A011 1451. 000 CUYD| 311. 00000 451261. 00| 385. 00000 558635. 00|
Cul vert Concrete (Cast In Place) | | [
0140 600A000 LUMP| 75000. 00000 75000. 00| 160000. 00000 160000. 00|
Mobi i zati on | [
0150 602A000 20. 000 EACH| 75. 00000 1500. 00| 85. 00000 1700. 00|
Ri ght OF \Way Markers | | [
0160 6100001 1259. 000 TON | 32. 00000 40288. 00| 22. 00000 27698. 00|
Loose Riprap, Cass 2 | | [
0170 610D000 1031. 000 SQYD| 3. 25000 3350. 75| 3. 50000 3608. 50|
I I

Filter Bl anket [



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER . 013 CONTRACT I D : 20010727013
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 4 ) 08017 |
| H & L CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
------------------------------------------ e
0180 635B001 1.000 EACH| 300. 00000 300. 00|
Gate, 14 Feet Wde [ |
0190 636A002 852.000 LF | 10. 00000 8520. 00|
Barbed Wre Fence, 5 Strands, 5 Feet | |
Hi gh | |
0200 650A000 3919. 000 CUYD| 8. 00000 31352. 00|
Topsoi | | |
0210 652A056 10. 000 ACRE]| 1000. 00000 10000. 00|
Seeding (M x 2E) [ |
0220 656A000 10. 000 ACRE]| 1000. 00000 10000. 00|
Mul ching, dass A Type 1 | |
0230 665F000 250. 000 EACH| 5. 00000 1250. 00|
Hay Bal es [ |
0240 6653000 1500. 000 LF | 3. 50000 5250. 00|
Silt Fence, Type A | |
0250 680A000 LUMP| 15000. 00000 15000. 00|
Engi neering Controls | |
0260 740B000 720.000 SQFT| 15. 00000 10800. 00|
Construction Signs | |
0270 740F002 40. 000 EACH 300. 00000 12000. 00|
Barri cades, Type |II [ |
0280 7401 005 10. 000 EACH| 1000. 00000 10000. 00|
Varni ng Lights, Type B (Detachabl e Head | |
SECTI ON TOTALS [ $ 1,247,680.50]|

o~

DATE : 07/27/01
PAGE : 013 -5
COUNTI ES : CHAVBERS
5 03001 | ( )
ARK CONSTRUCTI ON CO., INC |
UNI T PRI CE AN&JNTI UNI T PRI CE AVOUNT
" s500.00000 o
6. 00000 5112 ooI
I
12. 00000 47028. ooI
800. 00000 8000. ooI
800. 00000 8000. ooI
5. 00000 1250. ooI
4.00000 6000. ooI
12500. 00000 12500. ooI
15. 00000 10800. ooI
300. 00000 12000. ooI
300. 00000 3000. ooI
$ 1,636, 850. 50I $ 0. 00
""""""" s 163685050 g T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 014 -1
VENDOR RANKI NG

CALL ORDER . 014 CONTRACT I D : 20010727014 COUNTI ES : COFFEE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 45 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBSTPNU- 1600( 201)

for constructing the Resurfacing, Traffic Stripe and
Guardrail on various county roads as indicated in the Plan
Assenbly. Length - 16.305 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02032 BULLARD EXCAVATI NG, | NC. $ 649, 730. 56 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 656, 228. 50 101. 0001%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 694, 533. 15 106. 8956%



Solid Yellow, Class 2, Type A Traffic

07/ 27/ 01
014 -2

756.

74401.

11550.

504225.

7420.

10000.
1500.
3800.

6000.
7600.
6075.
6000.
8910.

21120.

REGRASS CONSTRUCTI ON COVPAN

00
40

00

00
00
00

00
00
00
00
00

00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 014 CONTRACT I D : 20010727014 COUNTI ES COFFEE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 02032 | ( 2 ) 01018 | ( 3 ) 23024
| BULLARD EXCAVATI NG | NC. | APAC- ALABAMA, | NC. | W
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 206D001 216.000 LF | 3. 50000 756. 00| 1. 00000 216. 00| 3. 50000
Renmovi ng Guardrai | [ | [
0020 305A000 8503. 000 CUYD| 5. 00000 42515. 00| 7. 00000 59521. 00| 8. 75000
Borrow, Section 210, A-4 O Better, For | | |
M scel | aneous Use | | |
0030 405A000 6600. 000 GAL | 1. 00000 6600. 00| 1. 00000 6600. 00| 1. 75000
Tack Coat [ | [
0040 429A201 14852. 000 TON | 32. 50000 482690. 00| 33. 00000 490116. 00| 33. 95000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0050 429A206 200. 000 TON | 10. 00000 2000. 00| 45. 00000 9000. 00| 37.10000
| mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range A [ | [
0060 600A000 LUMP| 35879. 56000 35879. 56| 5400. 00000 5400. 00| 10000. 00000
Mobi | i zati on [ | [
0070 630A000 100. 000 LF | 15. 00000 1500. 00| 16. 00000 1600. 00| 15. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0080 630A015 190. 000 LF | 20. 00000 3800. 00| 21. 00000 3990. 00| 20. 00000
Steel Beam CGuardrail, Cass B, Type 2 [ | |
(Steel Posts) | | |
0090 6300022 4.000 EACH 1500. 00000 6000. 00| 1400. 00000 5600. 00| 1500. 00000
Guardrail End Anchor, Type Speci al [ | |
0100 6300050 4.000 EACH 1900. 00000 7600. 00| 1950. 00000 7800. 00| 1900. 00000
Guardrail End Anchor, Type 20 Series [ | [
0110 652A061 15. 000 ACRE| 380. 00000 5700. 00| 460. 00000 6900. 00| 405. 00000
Seedi ng (M x 3E) | | |
0120 656A000 15. 000 ACRE| 375. 00000 5625. 00| 510. 00000 7650. 00| 400. 00000
Mul ching, dass A Type 1 | | |
0130 701A004 33.000 M LE] 300. 00000 9900. 00| 270. 00000 8910. 00| 270. 00000
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe | | |
0140 701A035 22.000 M LE| 925. 00000 20350. 00| 960. 00000 21120. 00| 960. 00000
I I
I I

Stripe (0.09" Thick)



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

07/ 27/ 01
014 -3

5130.

2430.
6160.
720.

405.

8568.
187.

75.

1500.
694, 533.

REGRASS CONSTRUCTI ON COVPAN

00

00
00
00

00

00
50
00

DATE :
PAGE :
COUNTI ES : COFFEE
2 01018 | ( 3 ) 23024
| APAC- ALABANMA, | W
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
570. 00000 5130. 00| 570. 00000
|
270. 00000 2430. 00| 270. 00000
I
280. 00000 6160. 00| 280. 00000
I
0. 90000 405. 00| 1. 60000
|
1. 00000 450. 00| 0. 90000
|
8. 25000 5890. 50| 12. 00000
I
0. 50000 7.50| 12. 50000
I
0. 50000 7.50| 5. 00000
I
1325. 00000 1325. 00| 1500. 00000
I
$ 656, 228. 50| $
____________________________ o e e e e e e e e e e e e e e e e e m =
$ 656, 228. 50| $

CALL ORDER . 014 CONTRACT I D : 20010727014
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 02032
| BULLARD EXCAVATI NG | NC.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
0150 701A045 9.000 M LE| 685. 00000 6165. 00|
Broken Yellow, Cass 2, Type A Traffic | |
Stripe (0.09" Thick) | |
0160 701C000 9.000 M LE]| 200. 00000 1800. 00|
Broken Temporary Traffic Stripe [ |
0170 7010001 22.000 M LE| 225. 00000 4950. 00|
Solid Tenporary Traffic Stripe | |
0180 703A002 450. 000 SQFT] 2.50000 1125. 00|
Traffic Control Markings, Class 2, Type | |
A I I
0190 703D002 450. 000 SQFT| 1. 50000 675. 00|
Tenporary Traffic Control Markings [ |
(Pai nt) [ |
0200 740B000 714.000 SQFT| 5. 00000 3570. 00|
Construction Signs | |
0210 740E000 15. 000 EACH| 1. 00000 15. 00|
Cones (36 Inches High) | |
0220 740M01 15. 000 EACH| 1. 00000 15. 00|
Bal | ast For Cone | |
0230 7400000 1.000 EACH| 500. 00000 500. 00|
Pil ot Car [ |
SECTI ON TOTALS [ $ 649, 730. 56|
__________________________________________ e
CONTRACT TOTALS [ $ 649, 730. 56|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 015 -1
VENDOR RANKI NG

CALL ORDER : CONTRACT I D : 20010727015 COUNTI ES : HOUSTON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT © 07
CONTRACT TIME : 275 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 3500( 200)
for constructing the Bridge Repl acenents (Precast) at ACGBBRZ- 3500( 201)
various sites as indicated on the plans. Length 0.166 mi. ACGBBRZ- 3500( 202)
OTHERS

SET- ASI DE

VENDOR TOTAL % OVER

RANK  NUMBER NAVE BI D LOW BI D

1 06001 F & W CONSTRUCTI ON COMPANY, | NC. $ 1,554, 055.00 100. 0000%
2 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 1,568,410.00 100. 9237%
3 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 1,691, 925. 30 108. 8716%
4 01007 ALABANVA BRI DGE BUI LDERS, | NC. $ 1,700,569.50 109. 4279%



Precast Concrete Internedi ate Bent Caps |

07/ 27/ 01
015 -2

30000.

25000.
40000.

40000.

40000.

9814.
685.
248100.

22000.
79950.
20150.
22400.

6400.

55100.

00
00

00

00

00
30
00

00
00
00
00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 015 CONTRACT I D : 20010727015 COUNTI ES : HOUSTON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 06001 | ( 2 ) 03001 3 ) 03047
| F & W CONSTRUCTI ON CO., I NC | CLARK CONSTRUCTI ON CO., I NC | CARTER S CONTRACTI NG SERVI CES
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 14000. 00000 14000. 00| 30000. 00000 30000. 00| 30000. 00000
Removal O A d Bridge, Station STATION | | |
5+24. 93 [ | [
0020 206A001 LUMP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 25000. 00000
Removal O A d Bridge, Station 27+50.74 | | |
0030 206A002 LUMP| 50000. 00000 50000. 00| 25000. 00000 25000. 00| 40000. 00000
Renmoval O A d Bridge, Station STATION | | |
15+76. 01 | | |
0040 206A003 LUMP| 50000. 00000 50000. 00| 30000. 00000 30000. 00| 40000. 00000
Removal O A d Bridge, Station STATION | | |
5+24. 93 [ | [
0050 206A004 LUMP| 20000. 00000 20000. 00| 25000. 00000 25000. 00| 40000. 00000
Renmoval O A d Bridge, Station STATION | | |
5+24. 93 [ | [
0060 210A000 1402. 000 CUYD| 15. 00000 21030. 00| 6. 00000 8412. 00| 7.00000
Uncl assi fied Excavation | |
0070 502A000 979.000 LB | 1. 00000 979. 00| 0. 50000 489. 50| 0. 70000
St eel Rei nf orcenent | | |
0080 505MD02 12405.000 LF | 10. 00000 124050. 00| 21. 00000 260505. 00| 20. 00000
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0090 507A000 10. 000 EACH| 2500. 00000 25000. 00| 1750. 00000 17500. 00| 2200. 00000
Wre Rope Abutment Anchor Assenbly | | |
0100 510A000 123. 000 CUYD| 400. 00000 49200. 00| 385. 00000 47355. 00| 650. 00000
Bri dge Substructure Concrete, Cass A | | |
0110 511A000 310. 000 EACH 75. 00000 23250. 00| 75. 00000 23250. 00| 65. 00000
El astoneric Bearings, Type 1 | | [
0120 512A014 8.000 EACH 2500. 00000 20000. 00| 2600. 00000 20800. 00| 2800. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0130 512A015 2.000 EACH 2800. 00000 5600. 00| 2800. 00000 5600. 00| 3200. 00000
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde x 1'-4 7/8" Deep By 33 -0" Long [ | |
(Modi fi ed) | |
0140 512B004 19. 000 EACH| 2800. 00000 53200. 00| 2300. 00000 43700. 00| 2900. 00000
I I
I I

2'-0" Wde By 2'- 0" Deep By 31'-6" Long|



CALL ORDER : 015
LETTI NG DATE : 07/27/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :
DI STRI CT :

TABULATI ON OF BI DS

07

20010727015

07/ 27/ 01
015 -3

I

I

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON |
0150 512B010 2.000 EACH
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 1'- 9 1/16" Deep By |
31'-6" Long (Modified) [
0160 5120004 156. 000 EACH|
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |
0170 5120007 52.000 EACH
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|
0180 512D002 20. 000 EACH
Precast Concrete Barrier Rail End [
Section, 34'-0" Long |
0190 512D005 32.000 EACH
Precast Concrete Barrier Rail |

I nternmedi ate Section, 34'-0" Long |
0200 512E001 100. 000 EACH|
Precast Concrete Abutnent Panels, Type |
A2 I
0210 512F001 50. 000 EACH|
Precast Concrete Wng Panels, Type W |

0220 512@000 20. 000 EACH
Precast Concrete Abutnent Wng Cap Pane |
0230 600A000 LUMP|
Mobi i zati on [
0240 6100001 2370.000 TON |
Loose Riprap, Cass 2 [
0250 610D003 1842. 000 SQYD|
Filter Blanket, Ceotextile [
0260 630A000 100. 000 LF |
Steel Beam Cuardrail, Cass A Type 1 [
0270 6300003 20. 000 EACH

Guardrail End Anchor, Type 13 [
0280 630C050 20. 000 EACH|
Guardrail End Anchor, Type 20 Series |
0290 665F000 250. 000 EACH|
Hay Bal es |

1)

(
F & W CONSTRUCTI ON CO.,

06001

UNIT PRI CE

3000.

2500.

2700.

2700.

2700.

500.

600.
600.
150000.
22.

4.

12.
1250.
2400.

00000

00000

00000

00000

00000

00000

00000
00000
00000
00000
00000
50000
00000
00000

. 00000

6000. 00

390000.

140400.

54000.

86400.

50000.

30000.
12000.
150000.
52140.
7368.
1250.
25000.
48000.
750.

0
0
0
0
0
0
0
0
0
0
0
0
0
0

0
0
0
0

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I
0l
I
0l
I
0l
I
0l
I
0l
I
0l
I
0l
I
0l
I
0l
I

6194.

421200.

161044.

62000.

99200.

35000.

25000.
9000.
60000.
75840.
5526.
2000.
28000.
48000.
1250.

00

00

00

00

00

00

00
00
00
00
00
00
00
00
00

DATE :
PAGE
COUNTI ES : HOUSTON
2 ) 03001 3 ) 03047
I NC | CLARK CONSTRUCTI ON CO., | NC | CARTER S CONTRACTI NG SERVI CES
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
2800. 00000 5600. 00| 3097. 00000
I
|
2440. 00000 380640. 00| 2700. 00000
I
2500. 00000 130000. 00| 3097. 00000
I
2500. 00000 50000. 00| 3100. 00000
I
2500. 00000 80000. 00| 3100. 00000
I
350. 00000 35000. 00| 350. 00000
I
500. 00000 25000. 00| 500. 00000
I
500. 00000 10000. 00| 450. 00000
I
155000. 00000 155000. 00| 60000. 00000
I
30. 00000 71100. 00| 32. 00000
I
3. 25000 5986. 50| 3. 00000
I
14. 00000 1400. 00| 20. 00000
I
1000. 00000 20000. 00| 1400. 00000
I
1800. 00000 36000. 00| 2400. 00000
I
5. 00000 1250. 00| 5. 00000
I



CALL ORDER : 015
LETTI NG DATE : 07/27/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0300 6653000 1268. 000 LF

Silt Fence,

0310 680A000

Engi neering Controls
SECTI ON TOTALS

Type A

I
LUMP|

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 015 -4
TABULATI ON OF BI DS
CONTRACT I D : 20010727015 COUNTI ES : HOUSTON
DI STRI CT . 07
(1 ) 06001 [( 2 ) 03001 3 ) 03047
| F & W CONSTRUCTI ON CO., | NC | CLARK CONSTRUCTI ON CO., | NC | CARTER S CONTRACTI NG SERVI CES
I I
| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT
o e e e e eeeo s g o e e e e e e e meeaan
| 3. 50000 4438. 00| 4. 00000 5072. 00| 4. 00000 5072. 00
I I

25000. 00000 25000. 00| 3750. 00000 3750. 00| 8000. 00000 8000. 00
I I I
| $ 1,554, 055. 00 $ 1,568, 410. 00| $ 1,691, 925.30
o e e e e eeeo s g o e e e e e e e meeaan



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 015 -5
TABULATI ON OF BI DS

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |
0130 512A015 2.000 EACH 3500. 00000 7000. 00
Precast Concrete Abutnent Caps, 2'-0" |
Wde x 1'-4 7/ 8" Deep By 33 -0" Long |
(Modi fi ed)
0140 512B004 19. 000 EACH| 2900. 00000 55100. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

CALL ORDER . 015 CONTRACT I D : 20010727015 COUNTI ES : HOUSTON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 07
SET- ASI DE :
|( 4 ) 01007 [ ( ) | ( )
| ALABAMA BRI DGE BUI LDERS, IN | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 Tot al
I I I
0010 206A000 LUMP| 35000. 00000 35000. 00| |
Removal O A d Bridge, Station STATION | | |
5+24. 93 | | |
0020 206A001 LUMP| 20000. 00000 20000. 00| |
Removal O A d Bridge, Station 27+50.74 | | |
0030 206A002 LUMP| 35000. 00000 35000. 00| |
Renmoval O A d Bridge, Station STATION | | |
15+76. 01 | | |
0040 206A003 LUMP| 35000. 00000 35000. 00| |
Removal O A d Bridge, Station STATION | | |
5+24. 93 | | |
0050 206A004 LUWP| 30000. 00000 30000. 00| |
Renmoval O A d Bridge, Station STATION | | |
5+24. 93 | | |
0060 210A000 1402. 000 CUYD| 10. 00000 14020. 00| |
Uncl assi fi ed Excavati on | |
0070 502A000 979.000 LB | 0. 50000 489. 50| |
St eel Rei nforcenent | | |
0080 505MD02 12405.000 LF | 22. 00000 272910. 00| |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0090 507A000 10. 000 EACH| 1900. 00000 19000. 00| |
Wre Rope Abutment Anchor Assenbly | | |
0100 510A000 123. 000 CUYD| 300. 00000 36900. 00| |
Bri dge Substructure Concrete, Cass A | | |
0110 511A000 310. 000 EACH| 75. 00000 23250. 00| |
El astoneri c Bearings, Type 1 | | |
0120 512A014 8.000 EACH| 3150. 00000 25200. 00| |
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 015 -6
TABULATI ON OF BI DS

CALL ORDER : 015 CONTRACT ID : 20010727015 COUNTI ES : HOUSTON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 07
SET- ASI DE :
|( 4 ) 01007 | ( ) | ( )
| ALABAMA BRI DGE BUI LDERS, IN | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANVOUNT
------------------------------------------ o
0150 512B010 2.000 EACH| 3500. 00000 7000. 00

Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 1'- 9 1/16" Deep By |
31'-6" Long (Modified) |

0160 5120004 156. 000 EACH| 2800. 00000 436800. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |

0170 5120007 52.000 EACH 3150. 00000 163800. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34" -0" Long|

0180 512D002 20. 000 EACH 3150. 00000 63000. 00
Precast Concrete Barrier Rail End [
Section, 34'-0" Long [

0190 512D005 32.000 EACH 3150. 00000 100800. 00
Precast Concrete Barrier Rail |
I nternmedi ate Section, 34'-0" Long |

0200 512E001 100. 000 EACH| 375. 00000 37500. 00

Precast Concrete Abutnent Panels, Type |

0210 512F001 50. 000 EACH| 550. 00000 27500. 00
Precast Concrete Wng Panels, Type W |

0220 512@000 20. 000 EACH 550. 00000 11000. 00
Precast Concrete Abutnent Wng Cap Pane |

0230 600A000 LUMP| 70000. 00000 70000. 00
Mobi |'i zati on |

0240 6100001 2370.000 TON | 35. 00000 82950. 00
Loose Riprap, Cass 2 [

0250 610D003 1842. 000 SQYD| 3. 00000 5526. 00
Filter Blanket, Geotextile |

0260 630A000 100. 000 LF | 16. 00000 1600. 00
Steel Beam Cuardrail, Cass A Type 1 [

0270 6300003 20. 000 EACH 1200. 00000 24000. 00

Guardrail End Anchor, Type 13 [

0280 6300050 20. 000 EACH 2100. 00000 42000. 00
Guardrail End Anchor, Type 20 Series [

0290 665F000 250. 000 EACH| 5. 00000 1250. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
A2 I I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
Hay Bal es | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 015 -7
TABULATI ON OF BI DS

CALL ORDER . 015 CONTRACT I D : 20010727015 COUNTI ES : HOUSTON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
|( 4 ) 01007 | ( ) | ( )
| ALABAVA BRI DGE BUI LDERS, I N | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0300 6653000 1268.000 LF | 5. 50000 6974. 00| [
Silt Fence, Type A | | |
0310 680A000 LUMP| 10000. 00000 10000. 00| |
Engi neering Controls [ | [
SECTI ON TOTALS [ $ 1,700, 569. 50| $ 0. 00| $ 0. 00
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 016 -1
VENDOR RANKI NG

CALL ORDER . 016 CONTRACT I D : 20010727016 COUNTI ES : LI MESTONE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : ACGBBRZ-4200(202)

for constructing the Bridge Replacerment (Bridge Cul vert) and
Approaches on
Townsend Ford Road at Big Creek west of Athens. Length

0.094 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 258, 561. 95 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 016 -2
TABULATI ON OF BI DS

CALL ORDER . 016 CONTRACT I D : 20010727016 COUNTI ES : LI MESTONE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT 01
SET- ASI DE :
|[( 1 ) 02035 [ ( ) | ( )
| BURGREEN CONTRACTING CO., | | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 Tot al
I I I
0010 206A000 LUMP| 29750. 00000 29750. 00| |
Renoval OF A d Bridge, Station 30+00 | | |
0020 210A000 135. 000 CUYD| 5. 00000 675. 00| |
Uncl assi fi ed Excavati on | | |
0030 210D001 1271. 000 CUYD| 9. 00000 11439. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enent ) | | |
0040 214A000 490. 000 CuUYD| 50. 00000 24500. 00| |
Structure Excavation | | |
0050 230A000 5.000 RBST| 200. 00000 1000. 00| |
Roadbed Processing | | |
0060 301A012 1222. 000 SQYD| 5. 00000 6110. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | |
0070 401A000 1222. 000 SQYD| 0. 60000 733. 20| |
Bi t um nous Treatnent A | | |
0080 405A000 37.000 GAL | 3. 00000 111. 00| |
Tack Coat | | |
0090 429A200 61.000 TON | 60. 00000 3660. 00| |
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size M x, ESAL Range A | | |
0100 429C201 195. 000 TON | 50. 00000 9750. 00| |
| mproved Bitum nous Concrete Base Layer | | |
1 1/2" Maxi mum Aggregate Size Mx, ESAL | | |
Range A | | |
0110 502A000 58511. 000 LB | 0. 50000 29255. 50| |
St eel Rei nf or cenent | | |
0120 524A011 353. 000 CUYD| 325. 00000 114725. 00| |
Cul vert Concrete (Cast In Place) | | |
0130 600A000 LUMP| 14900. 00000 14900. 00| |
Mobi |i zati on | | |
0140 650A000 63. 000 CUYD| 9. 00000 567. 00| |
Topsoi | | | |
0150 650B000 135. 000 CUYD| 1. 75000 236. 25| |
I I

Topsoil From Stockpil es |



CALL ORDER : 016
LETTI NG DATE : 07/27/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01

PAGE : 016 -3

TABULATI ON OF BI DS

CONTRACT I D : 20010727016
DI STRI CT : 01

COUNTI ES : LI MESTONE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0160 652A053 1. 000
Seeding (M x 1E)

0170 656A001 1. 000
Mul ching, dass A Type 2

0180 665F000 36. 000
Hay Bal es

0190 6653000 620. 000

Silt Fence, Type A
0200 680A000
Engi neering Controls

0210 740B000 295. 000
Construction Signs

0220 740F002 4.000
Barri cades, Type II1I

0230 7401 005 4.000

EACH
EACH

War ni ng Lights, Type B (Detachabl e Head

SECTI ON TOTALS

( 1 ) 02035 | ( ) | ( )

BURGREEN CONTRACTI NG CO., | | |
UNI T PRI CE Al\/[lJNTI UNI T PRI CE AN&JNTI UNI T PRI CE ANDUNT
""" 600.00000  s00.00| T

600. 00000 600 ooI I

5. 00000 180.00I I

2..00000 1240 ooI I

2200. 00000 2200. ooI I

14. 00000 4130. ooI I

300. 00000 1200. ooI I

250. 00000 1000 ooI I
$ 258, 561 95I $ 0. ooI $ 0. 00
""""""" s assseles s oo e T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 017 -1
VENDOR RANKI NG

CALL ORDER : 017 CONTRACT I D : 20010727017 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 01

CONTRACT TI ME : 70 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPAA-201(518)
for constructing the Planing, Resurfacing, Loop Detector and STPAA- 202(510)
Traffic Stripe on S R #68 from S.R #283 to S R #9 in Centre, STPAA- 202(511)

on SR#9 fromS. R #68 in Centre to the south end of the
Coosa River bridge in Cedar Bluff and on S.R #283 from
S.R #25 (U. S #411) to S.R#68 in in Centre. Length 5.840

m
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 1,083, 300.35 100. 0000%

2 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 1,087,138.50 100. 3543%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 017 -2
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20010727017 COUNTI ES : CHEROKEE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 01
SET- ASI DE
[( 1 ) 07002 [( 2 ) 13022 | ( )
| GOOD HOPE CONTRACTI NG CO., | MCCARTNEY CONSTRUCTI ON CO., |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 405A000 4740.000 GAL | 1. 20000 5688. 00 1. 25000 5925. 00
Tack Coat |
0020 408A052 147825. 000 SQYD| 0. 58000 85738. 50 0. 62000 91651. 50

Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [

Solid White, Profiled Traffic Stripe |
(6" Wde) [

I I

I I

I I

I I

| |

0030 408A053 610. 000 SQYD| 2.00000 1220. 00| 4.00000 2440. 00|
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0040 410B000 1.000 EACH| 5000. 00000 5000. 00| 5000. 00000 5000. 00|
State Furni shed Profil ograph | | [
0050 424A361 12203. 000 TON | 32. 36000 394889. 08| 31. 00000 378293. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0060 424B651 14900. 000 TON | 26. 25000 391125. 00| 23. 00000 342700. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [

M x, ESAL Range C/' D [ | [
0070 424B659 100. 000 TON | 36. 00000 3600. 00| 45. 00000 4500. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0080 430B004 560. 000 TON | 13. 50000 7560. 00| 17. 00000 9520. 00|
Aggregat e Surfacing (ALDOT #810) | | [
0090 600A000 LUMP| 50830. 27000 50830. 27| 121618.00000 121618. 00|
Mobi | i zati on [ | [
0100 7010000 11.000 M LE]| 400. 00000 4400. 00| 400. 00000 4400. 00|
Broken Tenporary Traffic Stripe [ | [
0110 7010001 15.000 M LE] 400. 00000 6000. 00| 400. 00000 6000. 00|
Solid Tenporary Traffic Stripe | | |
0120 702A040 5.000 M LE] 2100. 00000 10500. 00| 2100. 00000 10500. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0130 702A041 5.000 M LE] 4200. 00000 21000. 00| 4200. 00000 21000. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 07/27/01
PAGE : 017 -3

COUNTI ES : CHEROKEE
2 13022 I ( )

| MOCCARTNEY CONSTRUCTI ON CO., |
| UNI T PRI CE ANOUNTI UNI T PRI CE AMOUNT
2100.00000 23100 00 T

I

4200. 00000 25200. ooI

I

1. 80000 2070. ooI

I

2. 80000 504. ooI

5. 25000 105. ooI

5. 00000 1250. ooI

5. 00000 4000. ooI

5. 25000 1417, 50I

2. 85000 9832. 50I

1. 00000 4100. ooI

350. 00000 1400. ooI

11. 00000 6512. ooI

6. 50000 1300. ooI

4.00000 800. ooI

2000. 00000 2000. ooI

I
$ 1,087, 138. 50I $ 0. 00
""""""" s 10871850 g T

CALL ORDER . 017 CONTRACT I D : 20010727017
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 07002
| GOOD HOPE CONTRACTI NG CO. ,

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0140 702A042 11.000 M LE] 2100. 00000 23100. 00|
Broken Yellow, Profiled Traffic Stripe | |
(6" Wde) |
0150 702A043 6.000 M LE| 4200. 00000 25200. 00|
Solid Yellow, Profiled Traffic Stripe | |
(6" Wde) |
0160 703A002 1150. 000 SQFT| 1. 80000 2070. 00|
Traffic Control Markings, Class 2, Type | |
A I
0170 703B002 180. 000 SQFT]| 2. 80000 504. 00|
Traffic Control Legends, Cass 2, Type | |
0180 705A030 20. 000 EACH 5. 25000 105. 00|
Pavermrent Markers, Cass A-H Type 2-C | |
0190 705A031 250. 000 EACH| 5. 00000 1250. 00|
Pavermrent Markers, Class A-H Type 1-A | |
0200 705A032 800. 000 EACH 5. 00000 4000. 00|
Pavermrent Markers, Class A-H Type 1-B | |
0210 705A037 270.000 EACH 5. 25000 1417. 50|
Pavermrent Markers, Class A-H Type 2-D | |
0220 730H000 3450. 000 LF | 3. 50000 12075. 00|
Loop Detector [ |
0230 7301000 4100. 000 LF | 3. 50000 14350. 00|
Shi el ded Loop Det ector Honme-Run Cabl e | |
0240 730K000 4.000 EACH 275. 00000 1100. 00|
Traffic Signal Junction Box | |
0250 740B000 592. 000 SQFT| 9. 00000 5328. 00|
Construction Signs | |
0260 740E000 200. 000 EACH| 12. 50000 2500. 00|
Cones (36 Inches High) | |
0270 740MD01 200. 000 EACH| 6. 25000 1250. 00|
Bal | ast For Cone | |
0280 7410010 1.000 EACH| 1500. 00000 1500. 00|
Port abl e Sequential Arrow And Chevron [ |
Sign Unit | |
SECTI ON TOTALS [ $ 1,083, 300. 35|
__________________________________________ e
CONTRACT TOTALS [ $ 1,083, 300. 35|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PACE : 018 -1
VENDOR RANKI NG

CALL ORDER . 018 CONTRACT I D : 20010727018 COUNTI ES : RUSSELL
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 5700(201)

for constructing the Bridge Replacenments (Bridge Cul verts)
and Approaches on C R #72 at Snake Creek, on C R #40 at
School House Branch and on C. R #46 at Little Barbour Creek.
Length 0.348 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 13091 MCD CONSTRUCTI ON COVPANY $ 444,444, 72 100. 0000%
2 04009 W W DYAR & SONS, | NC $ 480, 933. 00 108. 2099%
3 08017 H & L CONSTRUCTI ON, | NC. $ 512, 777. 00 115. 3748%
4 12019 LEVERETT CONSTRUCTI ON COVPANY $ 519, 854. 64 116. 9672%
5 16048 WALKER PATTON COVPANY, | NC. $ 579, 517. 60 130. 3914%
6 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 623, 813. 54 140. 3580%



CALL ORDER : 018
LETTI NG DATE : 07/27/01

SET- ASI DE

10: 00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE

07/ 27/ 01
018 -2

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  Tota
0010 201A000

Clearing & Grubbing (Approximately 4.3

ACRES)

0020 210B000 742.
Channel Excavati on

0030 214A000 1512.
Structure Excavation

0040 214B001 603.
Foundati on Backfill, Comercia

0050 301A004 3868.

Crushed Aggregate Base Course,

0060 502A000
St eel Rei nforcenent
0070 524A011

870

000
000
000
000

Type
Pl ant M xed, 4" Conpacted Thi ckness
146312. 000

000

Cul vert Concrete (Cast In Place)

0080 600A000
Mobi i zati on
0090 6100001
Loose Riprap, Cass 2
0100 610D000
Filter Bl anket
0110 652A056
Seeding (M x 2E)
0120 656A000
Mul ching, dass A Type 1
0130 665F000
Hay Bal es
0140 6653000
Silt Fence, Type A
0150 680A000
Engi neering Controls
0160 740B000
Construction Signs
0170 740F002
Barri cades, Type |11

727.
727.
4
4
150.
300.

386.

24

000
000
000
000
000
000

000
000

CONTRACT D : 20010727018
DISTRICT  : 04
(1 ) 13091 |
| MCD CONSTRUCTI ON COMPANY |
I UNI T PRI CE ANDUNTI
e e T
LUI\/PI 12000. 00000 12000. ooI
I
CUYDI 5. 00000 3710. ooI
CUYDI 8. 00000 12096. ooI
CUYDI 38. 00000 22914, ooI
SQYDI 4. 05000 15665. 40I
B | I
LB I 0. 48000 70229. 76I
CUYDI 285. 00000 247950. ooI
LUI\/PI 6500. 00000 6500. ooI
TON I 28. 50000 20719. 50I
SQYDI 2. 28000 1657. 56I
ACREI 650. 00000 2600. ooI
ACREI 700. 00000 2800. ooI
EACHI 4. 49000 673. 50I
LF I 3. 75000 1125. ooI
LUI\/PI 4000. 00000 4000. ooI
SQFTI 14. 00000 5404. ooI
EACHI 325. 00000 7800. ooi

3 )

(
H & L CONSTRUCTI ON,

08017

UNIT PRI CE

350.
10440.

28.

750.
750.

2500.
10.
350.

COUNTI ES : RUSSELL
2 ) 04009 |
W DYAR & SONS, |NC. |
UNI T PRI CE ANOUNTI
5000. 00000 5000. ooI
I
8. 00000 5936. ooI
9. 00000 13608. ooI
28. 00000 16884. ooI
7. 00000 27076. ooI
I
0. 50000 73156. ooI
290. 00000 252300. ooI
35000. 00000 35000. ooI
28. 00000 20356. ooI
5. 00000 3635. ooI
1200. 00000 4800. ooI
1000. 00000 4000. ooI
5. 00000 750. ooI
4.00000 1200. ooI
6000. 00000 6000. ooI
12. 00000 4632. ooI
200. 00000 4800. ooi

. 00000

. 00000
. 00000
. 00000
. 00000

. 50000

00000
00000
00000

. 00000

00000
00000

. 00000
. 00000

00000
00000
00000

I NC.

5500.

5936.
15120.
24120.

23208.

73156.
304500.
10440.
20356.
2181.
3000.
3000.
900.
1800.
2500.
3860.
8400.

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 018 -3
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20010727018 COUNTI ES : RUSSELL
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
SET- ASI DE
[( 1 ) 13091 [( 2 ) 04009 [( 3 ) 08017
| MCD CONSTRUCTI ON COVPANY | W W DYAR & SONS, | NC. | H & L CONSTRUCTI ON, | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0180 7401 005 12. 000 EACH 550. 00000 6600. 00| 150. 00000 1800. 00| 400. 00000 4800. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 444, 444. 72| $ 480, 933. 00| $ 512, 777. 00
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



CALL ORDER : 018
LETTI NG DATE : 07/27/01

SET- ASI DE

10: 00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  Tota
0010 201A000

Clearing & Grubbing (Approximately 4.3

ACRES)

0020 210B000 742.
Channel Excavati on

0030 214A000 1512.
Structure Excavation

0040 214B001 603.
Foundati on Backfill, Comercia

0050 301A004 3868.

Crushed Aggregate Base Course,

0060 502A000
St eel Rei nforcenent
0070 524A011

870.

000
000
000
000

Type
Pl ant M xed, 4" Conpacted Thi ckness
146312. 000

000

Cul vert Concrete (Cast In Place)

0080 600A000
Mobi i zati on
0090 6100001
Loose Riprap, Cass 2
0100 610D000
Filter Bl anket
0110 652A056
Seeding (M x 2E)
0120 656A000
Mul ching, dass A Type 1
0130 665F000
Hay Bal es
0140 6653000
Silt Fence, Type A
0150 680A000
Engi neering Controls
0160 740B000
Construction Signs
0170 740F002
Barri cades, Type |11

727.
727.
4.
4.
150.
300.

386.

24.

000
000
000
000
000
000

000
000

CONTRACT I D : 20010727018 COUNTI ES : RUSSELL

DI STRI CT . 04

I 4 ) 12019 5 16048 | (

| LEVERETT CONSTRUCTI ON COVPA | WALKER PATTON COVPANY, |NC. |CL

I UNI T PRI CE AVMOUNT|  UNIT PRI CE ANMOUNT

o m e e e e e e e e a oo n o e e e e e e e e e e e aa oo +
LUNPI 5160. 00000 5160.00I 30810. 00000 30810. 00

I I

CUYDI 10. 00000 7420.00I 15. 00000 11130. 00
CUYDI 6. 00000 9072.00I 10. 00000 15120. 00
CUYDI 35. 00000 21105.00I 29. 65000 17878. 95
SQYDI 6. 00000 23208.00I 4. 90000 18953. 20
B | I I
LB I 0. 47000 68766.64I 0. 64000 93639. 68
CUYDI 360. 00000 313200.00I 347. 95000 302716. 50
LUNPI 25000. 00000 zsooo.ooI 31000. 00000 31000. 00
TON I 30. 00000 21810.00I 30. 31000 22035. 37
SQYDI 3.00000 2181.00I 2.70000 1962. 90
ACREI 700. 00000 2800.00I 1500. 00000 6000. 00
ACREI 700. 00000 2800.00I 1500. 00000 6000. 00
EACHI 6. 00000 goo.ooI 4.00000 600. 00
LF I 5. 00000 1500.00I 2. 75000 825. 00
LUNPI 2500. 00000 2500.00I 7000. 00000 7000. 00
SCFTI 12. 00000 4632.00I 11. 00000 4246. 00
EACHI 225. 00000 54oo.ooi 300. 00000 7200. 00

DATE : 07/27/01
PAGE : 018 -4
6 ) 03001
ARK CONSTRUCTI ON CO., | NC.

UNI T PRI CE AMOUNT
40000. 00000 40000. 00
8. 00000 5936. 00
8. 00000 12096. 00
35. 00000 21105. 00
6. 50000 25142. 00
0. 67000 98029. 04
360. 00000 313200. 00
60000. 00000 60000. 00
27.00000 19629. 00
3. 50000 2544. 50
800. 00000 3200. 00
800. 00000 3200. 00
6. 00000 900. 00
5. 00000 1500. 00
2500. 00000 2500. 00
12. 00000 4632. 00
275. 00000 6600. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 018 -5
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT I D : 20010727018 COUNTI ES : RUSSELL
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 04
SET- ASI DE :

(4 ) 12019 (5 ) 16048 6 ) 03001
LEVERETT CONSTRUCTI ON COVPA | WALKER PATTON COVPANY, | NC. ARK CONSTRUCTI ON CO., | NC.

o~

|
LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0180 7401 005 12. 000 EACH 200. 00000 2400. 00| 200. 00000 2400. 00| 300. 00000 3600. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 519, 854. 64] $ 579, 517. 60| $ 623, 813. 54
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -1
VENDOR RANKI NG

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02

CONTRACT TIME : 175 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-047-171-002

for constructing the G ade, Drainage, Pavenent, Signing and
Signals on the Wnfield Bypass Sout hwest from S. R #171

(U. S #43) to 700 ft. west of 6th Avenue South in Wnfield.
Length 0.845 ni.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D

1 20011 TRI - COUNTY CONCRETE CONSTRUCTI ON, | NC. $ 1,166, 250.52 100. 0000%
2 11014 JOE KEENUM EXCAVATI ON & CONSTRUCTI ON, | NC. $ 1,191, 935.80 102. 2024%
3 20050 TOMLI N CONSTRUCTI ON, LLC $ 1,224,770.94 105. 0178%
4 01018 APAC- ALABAMA, | NC. $ 1, 240, 320. 39 106. 3511%
5 18024 RACON, | NC. $ 1,301, 629.08 111. 6080%
6 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 1, 345,104. 28 115. 3358%
7 19074 S & M EQUI PMENT CO., |INC $ 1,352,633.11 115. 9814%
8 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 1, 445, 302. 39 123. 9273%



Super pave Bituni nous Concrete Lower

Bi nder Layer, Patching ,1 1/2" Maxi num

07/ 27/ 01
030 -2

213.
1194.
3390.

144440.
4974.
4417.

225274.

9931.

880.

58604.

4287.

125853.

26935.

00
00
00
00
00
50
50

60

00

34

00

76

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 20011 | ( 2 ) 11014 3 ) 20050
| TRI - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 50000. 00000 50000. 00| 40000. 00000 40000. 00| 99000. 00000
Clearing & G ubbing (Approxi mately 20 | | [
ACRES) I I I
0020 206D000 71.000 LF | 2.00000 142. 00| 10. 00000 710. 00| 3. 00000
Renmovi ng Pi pe [ | [
0030 206D002 398.000 LF | 1. 50000 597. 00| 2. 00000 796. 00| 3. 00000
Renmovi ng Curb [ | [
0040 206D011 1130.000 LF | 1. 00000 1130. 00| 3. 00000 3390. 00| 3. 00000
Renmovi ng Fence [ | [
0050 210A000 62800. 000 CUYD| 2. 50000 157000. 00| 2. 20000 138160. 00| 2. 30000
Uncl assi fi ed Excavation | | |
0060 214A000 829. 000 CUYD| 5. 00000 4145. 00| 6. 00000 4974. 00| 6. 00000
Structure Excavation | | |
0070 214B001 310. 000 CUYD| 16. 00000 4960. 00| 15. 00000 4650. 00| 14. 25000
Foundati on Backfill, Commerci al | | |
0080 301A008 54945. 000 SQYD| 3. 50000 192307. 50| 3. 85000 211538. 25| 4.10000
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thi ckness | | [
0090 401A000 24829. 000 SQvYD| 0. 40000 9931. 60| 0. 40000 9931. 60| 0. 40000
Bi t um nous Treatment A | | |
0100 405A000 880. 000 GAL | 1. 00000 880. 00| 1. 00000 880. 00| 1. 00000
Tack Coat [ | [
0110 424A360 1614.000 TON | 36. 31000 58604. 34| 36. 25000 58507. 50| 36. 31000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424A366 100. 000 TON | 42.87000 4287. 00| 42. 75000 4275. 00| 42.87000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0130 424B652 4376. 000 TON | 28. 76000 125853. 76| 28. 70000 125591. 20| 28. 76000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0140 424B686 500. 000 TON | 53. 87000 26935. 00| 53. 80000 26900. 00| 53. 87000
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range C/' D



DATE :
PAGE :

FAYETTE

07/ 27/ 01
030 -3

14000.

2039.
13200.
8160.
9600.

8400.

3168.
5104.
50000.
3400.
2600.
27566.
5790.
11250.

4050.

129677.

20

00

04
00
00
00

00

00
00
00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 20011 2 11014 3 ) 20050
| TRI - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0150 424C361 4441.000 TON | 29. 20000 129677. 20| 29. 10000 129233. 10| 29. 20000
Super pave Bitum nous Concrete Base | | [
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0160 430B017 1000. 000 TON | 17. 00000 17000. 00| 14. 00000 14000. 00| 14. 00000
Aggregate Surfacing (ALDOT #410, #467, | | [
O #810) | | [
0170 530A001 108. 000 LF | 19. 44000 2099. 52| 24. 00000 2592. 00| 18. 88000
18" Roadway Pipe (Class 3 R C) | | [
0180 530A002 440.000 LF | 25. 50000 11220. 00| 30. 00000 13200. 00| 30. 00000
24" Roadway Pipe (Class 3 RC) | | [
0190 530A004 136. 000 LF | 43. 50000 5916. 00| 45. 00000 6120. 00| 60. 00000
36" Roadway Pipe (Class 3 RC) | | [
0200 530B002 240.000 LF | 22. 50000 5400. 00| 28. 00000 6720. 00| 40. 00000
29" Span, 18" Rise Roadway Pipe (Oass | | [
3 RC) | | |
0210 530B004 120.000 LF | 44. 75000 5370. 00| 62. 00000 7440. 00| 70. 00000
44" Span, 27" Ri se Roadway Pipe (dass | | [
3 RC) | | |
0220 535A001 176.000 LF | 19. 44000 3421. 44| 22.00000 3872. 00| 18. 00000
18" Side Drain Pipe [ | [
0230 535A002 176.000 LF | 25. 50000 4488. 00| 28. 00000 4928. 00| 29. 00000
24" Side Drain Pipe [ | [
0240 600A000 LUMP| 30000. 00000 30000. 00| 100000. 00000 100000. 00| 50000. 00000
Mobi i zati on | | [
0250 602A000 40. 000 EACH 63. 60000 2544. 00| 75. 00000 3000. 00| 85. 00000
Ri ght OF \Way Markers | | [
0260 606A000 200.000 LF | 9. 00000 1800. 00| 8. 00000 1600. 00| 13. 00000
6" Underdrain Pipe | | |
0270 610A004 1969. 000 SQYD| 23. 00000 45287. 00| 17. 50000 34457. 50| 14. 00000
Loose Riprap, Cass 2, 24" Thick | | [
0280 610D000 2316. 000 SQYD| 3. 00000 6948. 00| 3. 00000 6948. 00| 2. 50000
Filter Bl anket | | [
0290 614A000 45.000 CUYD| 175. 00000 7875. 00| 245. 00000 11025. 00| 250. 00000
Sl ope Pavi ng [ | [
0300 617A000 2700. 000 SQYD| 2.00000 5400. 00| 2. 00000 5400. 00| 1. 50000
I I

Bi t um nous Treated d ass Fi ber Flune

s |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -4
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| 1 ) 20011 | ( 2 ) 11014 3 ) 20050
| - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0310 619A002 1.000 EACH| 400. 00000 400. 00| 600. 00000 600. 00| 400. 00000 400. 00
18" Roadway Pipe End Treatnent, Class 1 | | |
0320 619A003 5.000 EACH| 450. 00000 2250. 00| 700. 00000 3500. 00| 450. 00000 2250. 00
24" Roadway Pipe End Treatnment, Class 1 | | |
0330 619A005 2.000 EACH 750. 00000 1500. 00| 850. 00000 1700. 00| 700. 00000 1400. 00
36" Roadway Pipe End Treatment, Class 1 | | |
0340 619A101 4.000 EACH 400. 00000 1600. 00| 600. 00000 2400. 00| 400. 00000 1600. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0350 619A102 4.000 EACH 450. 00000 1800. 00| 700. 00000 2800. 00| 450. 00000 1800. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619B019 2.000 EACH 750. 00000 1500. 00| 800. 00000 1600. 00| 700. 00000 1400. 00
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0370 619B267 2.000 EACH 800. 00000 1600. 00| 1200. 00000 2400. 00| 550. 00000 1100. 00
29" Span, 18" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |
0380 6210015 1.000 EACH| 1500. 00000 1500. 00| 1850. 00000 1850. 00| 4000. 00000 4000. 00
Inlets, Type S1 O S3 (1 Wng) [ | [
0390 6210017 1.000 EACH| 1750. 00000 1750. 00| 2000. 00000 2000. 00| 5500. 00000 5500. 00
Inlets, Type S1 O S3 (2 Wng) [ | [
0400 6211000 3.000 EACH 3000. 00000 9000. 00| 2400. 00000 7200. 00| 4800. 00000 14400. 00
Stilling Basins, Type 00 [ | [
0410 623A003 81.000 LF | 12. 00000 972. 00| 18. 00000 1458. 00| 20. 00000 1620. 00
Concrete Gutter (4 0" Wde) | | |
0420 6230000 361.000 LF | 11. 00000 3971. 00| 12. 00000 4332. 00| 10. 50000 3790. 50
Conbi nation Curb & GQutter, Type C | | |
0430 630A000 425.000 LF | 12. 85000 5461. 25| 12. 85000 5461. 25| 12. 85000 5461. 25
Steel Beam Cuardrail, Cass A Type 1 [ | |
0440 6300070 2.000 EACH 1450. 00000 2900. 00| 1450. 00000 2900. 00| 1450. 00000 2900. 00
Guardrail End Anchor, Type 10 Series [ | [
0450 637A001 90.000 LF | 9. 00000 810. 00| 5. 50000 495. 00| 6. 00000 540. 00
Fence Reset (Includes Al Types) | | |
0460 650B000 6461. 000 CUYD| 2. 75000 17767. 75| 2. 80000 18090. 80| 3. 50000 22613. 50
Topsoil From Stockpil es | | |
0470 652A050 6. 000 ACRE| 600. 00000 3600. 00| 600. 00000 3600. 00| 850. 00000 5100. 00
I I

Seeding (M x 1A) |



Solid Yellow, Class 2, Type A Traffic |

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -5
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 1 ) 20011 | ( 2 ) 11014 3 ) 20050
| TRI - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0480 652A053 3.000 ACRE| 625. 00000 1875. 00| 625. 00000 1875. 00| 850. 00000 2550. 00
Seeding (M x 1E) | | |
0490 652B050 6. 000 ACRE| 300. 00000 1800. 00| 300. 00000 1800. 00| 400. 00000 2400. 00
Tenporary Seeding (M x 1AT) | | [
0500 6520000 18. 000 ACRE| 32. 00000 576. 00| 32. 00000 576. 00| 45. 00000 810. 00
Mowi ng I I I
0510 652D050 6. 000 ACRE| 300. 00000 1800. 00| 300. 00000 1800. 00| 750. 00000 4500. 00
Seeding In Stubble (Mx 1A) | | |
0520 654A000 60. 000 SQYD| 3. 75000 225. 00| 9. 20000 552. 00| 8. 00000 480. 00
Sol i d Soddi ng | | |
0530 656A000 6. 000 ACRE| 400. 00000 2400. 00| 425. 00000 2550. 00| 450. 00000 2700. 00
Mul ching, dass A Type 1 | | |
0540 656A001 3.000 ACRE| 430. 00000 1290. 00| 450. 00000 1350. 00| 500. 00000 1500. 00
Mul ching, dass A Type 2 | | |
0550 658B000 1000. 000 SQYD| 0. 85000 850. 00| 0. 85000 850. 00| 2. 25000 2250. 00
Hydraulically Applied Wod Fiber | | |
Matri x Erosion Control System | | |
0560 659A000 2000. 000 SQYD| 2. 05000 4100. 00| 2. 05000 4100. 00| 1. 00000 2000. 00
Erosion Control Netting, Cass A | | |
0570 665F000 198. 000 EACH| 4.00000 792. 00| 5. 00000 990. 00| 10. 00000 1980. 00
Hay Bal es | | |
0580 6651 000 192. 000 TON | 23. 00000 4416. 00| 20. 00000 3840. 00| 17. 00000 3264. 00
Tenporary Riprap, Cass 2 | | |
0590 6653000 2510.000 LF | 5. 00000 12550. 00| 4.00000 10040. 00| 3. 10000 7781. 00
Silt Fence, Type A | | |
0600 665K000 90. 000 CUYD| 6. 00000 540. 00| 5. 00000 450. 00| 6. 00000 540. 00
Dr ai nage Sunp Excavation | | |
0610 666A001 18. 000 ACRE| 1. 00000 18. 00| 5. 00000 90. 00| 100. 00000 1800. 00
Pest Control Treatnment | | |
0620 680A000 LUMP| 60000. 00000 60000. 00| 15000. 00000 15000. 00| 7000. 00000 7000. 00
Engi neering Controls [ | [
0630 701A031 2.000 M LE| 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0640 701A035 1.000 M LE| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
I I
I I

Stripe (0.09" Thick) |
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
[ 1 ) 20011 2 11014 3 ) 20050
| - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0650 701A045 1.000 M LE| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1000. 00000
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0660 701C000 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000
Broken Temporary Traffic Stripe [ | [
0670 701C001 1.000 M LE| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000
Solid Tenporary Traffic Stripe | | |
0680 702A040 1.000 M LE| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2500. 00000
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0690 702A041 1.000 M LE| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0700 702A043 1.000 M LE| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5000. 00000
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0710 702B011 1058. 000 LF | 2.00000 2116. 00| 2.00000 2116. 00| 2. 00000
Dotted Profiled Traffic Stripe (6" Wde | | |
0720 703A002 1314. 000 SQFT| 1. 80000 2365. 20| 1. 80000 2365. 20| 1. 80000
Traffic Control Markings, Cass 2, Type | | [
A I I
0730 703B002 180. 000 SQFT| 2.80000 504. 00| 2.80000 504. 00| 2.80000
Traffic Control Legends, Class 2, Type | | [
0740 703D001 168. 000 SQFT| 1. 30000 218. 40| 1. 30000 218. 40| 1. 30000
Tenporary Traffic Control Markings [ | [
0750 705A031 3.000 EACH| 10. 00000 30. 00| 10. 00000 30. 00| 10. 00000
Pavermrent Markers, Class A-H Type 1-A | | |
0760 705A037 43. 000 EACH| 10. 00000 430. 00| 10. 00000 430. 00| 10. 00000
Pavermrent Markers, Class A-H Type 2-D | | |
0770 705A039 48. 000 EACH| 10. 00000 480. 00| 10. 00000 480. 00| 10. 00000
Pavermrent Markers, Cass A-H Type 2-A | | |
0780 710A090 114. 000 SQFT| 15. 85000 1806. 90| 20. 00000 2280. 00| 14. 95000
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thi ckness (Type 111 Background) | [
0790 710B001 126. 000 LF 5.41000 681. 66| 8. 00000 1008. 00| 5. 10000
I I
I I

I
I
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -7
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| 1 ) 20011 | ( 2 ) 11014 3 ) 20050
| - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0800 713A000 50.000 LF | 98. 50000 4925. 00| 100. 00000 5000. 00| 98. 50000 4925. 00
Per manent Barri cades | | |
0810 7300000 LUMP| 3000. 00000 3000. 00| 2780. 00000 2780. 00| 3000. 00000 3000. 00
Furni shing And Installing Traffic [ | [
Control Unit (STA 5+38) [ |
0815 730E000 4.000 EACH 500. 00000 2000. 00| 1050. 00000 4200. 00| 500. 00000 2000. 00
Metal Traffic Signal Pole Foundation | | |
0820 730Q000 4.000 EACH 3175. 00000 12700. 00| 3250. 00000 13000. 00| 3175. 00000 12700. 00
Traffic Signal Strain Pole | [
0830 730H000 1350. 000 LF | 2. 85000 3847. 50| 1. 90000 2565. 00| 2. 85000 3847.50
Loop Detector | | |
0840 7301000 1400. 000 LF | 1. 00000 1400. 00| 1. 40000 1960. 00| 1. 00000 1400. 00
Shi el ded Loop Detector Honme-Run Cabl e | | |
0850 730J000 4.000 EACH 125. 00000 500. 00| 150. 00000 600. 00| 125. 00000 500. 00
Loop Detector Anplifier | | |
0860 730K000 4.000 EACH 350. 00000 1400. 00| 300. 00000 1200. 00| 350. 00000 1400. 00
Traffic Signal Junction Box | [
0870 730L003 70.000 LF | 3. 50000 245. 00| 3. 00000 210. 00| 3. 50000 245. 00
1", Non-Metallic, Conduit | | |
0880 730L005 950.000 LF | 5. 25000 4987. 50| 4.50000 4275. 00| 5. 25000 4987. 50
2", Non-Metallic, Conduit | | |
0890 730N000 4.000 EACH 900. 00000 3600. 00| 1000. 00000 4000. 00| 900. 00000 3600. 00
Lumi nai re Extension Assenbly, 12 Foot | | |
0900 730P001 5.000 EACH| 425. 00000 2125. 00| 410. 00000 2050. 00| 4. 25000 21.25
Vehi cul ar Signal Head, 12 Inch 3 Sectio | | |
0910 730P002 1.000 EACH| 655. 00000 655. 00| 725. 00000 725. 00| 655. 00000 655. 00
Vehi cul ar Signal Head, 12 Inch 5 Sectio | | |
0920 730R003 1. 000 EACH| 6700. 00000 6700. 00| 6600. 00000 6600. 00| 6700. 00000 6700. 00
Traffic Controller, Type Ill, 8 Phase | | [
0930 740B000 600. 000 SQFT| 7. 00000 4200. 00| 11. 00000 6600. 00| 11. 00000 6600. 00
Construction Signs | |
0940 740D000 80. 000 EACH| 10. 00000 800. 00| 40. 00000 3200. 00| 80. 00000 6400. 00
Channel i zi ng Druns [ | [
0950 740E000 100. 000 EACH| 5. 00000 500. 00| 10. 00000 1000. 00| 12. 00000 1200. 00
Cones (36 Inches High) | | |
0960 740F002 20. 000 EACH 200. 00000 4000. 00| 200. 00000 4000. 00| 240. 00000 4800. 00
I I

Barri cades, Type |11 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
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TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20010727030 COUNTIES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE :

(1 ) 20011 [( 2 ) 11014 (3 ) 20050

| TRI - COUNTY CONCRETE CONSTRU | JOE KEENUM EXCAVATI ON & CON | TOMLI N CONSTRUCTI ON, LLC
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AVOUNT

4" Electrical Conduit, 1 Line, Type 2
Installation

I
SECTI ON TOTALS $ 1,166, 250.52 $ 1,191, 935. 80| $ 1,224,770.94
------------------------------------------ e

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ TS ey
0970 7401 005 10. 000 EACH| 300. 00000 3000. 00| 200. 00000 2000. 00| 350. 00000 3500. 00
Warni ng Lights, Type B (Detachabl e Head | | |
0980 740M01 100. 000 EACH| 1. 00000 100. 00| 2. 00000 200. 00| 8. 50000 850. 00
Bal | ast For Cone | | |
0990 7410010 2.000 EACH| 1000. 00000 2000. 00| 2500. 00000 5000. 00| 10. 00000 20. 00
Port abl e Sequential Arrow And Chevron | |
Sign Unit | |
1000 756A007 50.000 LF 22. 00000 1100. 00| 25. 00000 1250. 00| 22. 00000 1100. 00
I
I
I



Super pave Bituni nous Concrete Lower

Bi nder Layer, Patching ,1 1/2" Maxi num

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -9
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 01018 | ( 5 ) 18024 | ( 6 ) 04013
| APAC- ALABAMA, | NC, | RACON, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 62540. 00000 62540. 00| 95000. 00000 95000. 00| 53995. 09000 53995. 09
Clearing & G ubbing (Approxi mately 20 | | [
ACRES) I I I
0020 206D000 71.000 LF | 9. 70000 688. 70| 7.97000 565. 87| 3. 31000 235.01
Renmovi ng Pi pe [ | [
0030 206D002 398.000 LF | 6. 89000 2742. 22| 3. 00000 1194. 00| 4.41000 1755. 18
Renmovi ng Curb [ | [
0040 206D011 1130.000 LF | 3. 35000 3785. 50| 2. 00000 2260. 00| 3. 31000 3740. 30
Renmovi ng Fence [ | [
0050 210A000 62800. 000 CUYD| 1. 75000 109900. 00| 2. 25000 141300. 00| 2. 75000 172700. 00
Uncl assi fi ed Excavation | | |
0060 214A000 829. 000 CUYD| 4.78000 3962. 62| 5. 00000 4145. 00| 7.72000 6399. 88
Structure Excavation | | |
0070 214B001 310. 000 CUYD| 13. 83000 4287. 30| 25. 00000 7750. 00| 17. 08000 5294. 80
Foundati on Backfill, Commerci al | | |
0080 301A008 54945. 000 SQYD| 4.41000 242307. 45| 3. 85000 211538. 25| 4.11000 225823. 95
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thi ckness | | [
0090 401A000 24829. 000 SQvYD| 0. 35000 8690. 15| 0. 40000 9931. 60| 0. 41000 10179. 89
Bi t um nous Treatment A | | |
0100 405A000 880. 000 GAL | 1. 41000 1240. 80| 1. 00000 880. 00| 0. 99000 871. 20
Tack Coat [ | [
0110 424A360 1614.000 TON | 40. 03000 64608. 42| 36. 31000 58604. 34| 37. 15000 59960. 10
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424A366 100. 000 TON | 52. 70000 5270. 00| 42.87000 4287. 00| 43. 87000 4387. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0130 424B652 4376.000 TON | 33. 70000 147471. 20| 28. 76000 125853. 76| 29. 42000 128741. 92
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0140 424B686 500. 000 TON | 37. 71000 18855. 00| 53. 87000 26935. 00| 55. 12000 27560. 00
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range C/' D
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TABULATI ON OF BI DS

07/ 27/ 01
030 -10

CALL ORDER : 030 CONTRACT I D : 20010727030
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT 02
SET- ASI DE
| ( 4 ) 01018
| APAC- ALABAMA, | NC

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|

__________________________________________ o e e e e e e e e e e e e e e e e e e e}

0150 424C361 4441.000 TON | 34. 44000 152948. 04
Super pave Bitum nous Concrete Base |
Layer, 1 1/2" Maxi mum Aggregate Size [ |
M x, ESAL Range C/' D [

0160 430B017 1000. 000 TON | 15. 09000 15090. 00
Aggregate Surfacing (ALDOT #410, #467, | |
O #810) | |

0170 530A001 108. 000 LF | 34. 13000 3686.0
18" Roadway Pipe (Cass 3 RC) | |

0180 530A002 440.000 LF | 38. 93000 17129. 2
24" Roadway Pipe (Class 3 RC) | |

0190 530A004 136. 000 LF | 59. 49000 8090. 64|
36" Roadway Pipe (Class 3 RC) | |

0200 530B002 240.000 LF | 42.51000 10202. 4
29" Span, 18" Rise Roadway Pipe (Oass | |
3 RC) | |

0210 530B004 120.000 LF | 74. 66000 8959. 20|
44" Span, 27" Ri se Roadway Pipe (dass | |
3 RC) | |

0220 535A001 176.000 LF | 37. 03000 6517. 2
18" Side Drain Pipe [ |

0230 535A002 176.000 LF | 44. 02000 7747. 52|
24" Side Drain Pipe [ |

0240 600A000 LUMP| 28137. 11000 28137.1
Mobi | i zati on [ |

0250 602A000 40. 000 CH| 136. 43000 5457. 2
Ri ght OF \Way Markers | |

0260 606A000 200.000 LF | 7. 64000 1528. 00|
6" Underdrain Pipe |

0270 610A004 1969. 000 SQYD| 23. 82000 46901. 58|
Loose Riprap, Cass 2, 24" Thick | |

0280 610D000 2316. 000 SQYD| 0. 57000 1320. 12|
Fi |l ter Bl anket [ |

0290 614A000 45.000 CUYD| 229. 19000 10313. 55|
Sl ope Pavi ng [ |

0300 617A000 2700. 000 SQYD| 2. 04000 5508. 0

I

Bi t um nous Treated d ass Fi ber Flunes

132697.

14330.

2737.
15514.
9442.

10579.

9918.

4848.
6594.
47252.
4407.
2790.
36899.
8939.
12397.

11961.

08

00

80
40
48
20

00

80
72
23
60
00
06
76
05
00

DATE :
PAGE
COUNTIES : MARI ON FAYETTE
5 18024 | ( 6 ) 04013
I NC. | DUNN CONSTRUCTI ON CO., | NC.
UNIT PRI CE AIV[lJNTI UNIT PRI CE
""" 2020000  129677.20] 20,8800 132697, 0¢

|

18. 14000 18140.0 OI 14. 33000
I

23.26000 2512.0 I 25. 35000

28. 07000 12350. 8 I 35. 26000

45. 74000 6220. 6 I 69. 43000

33. 76000 8102. 4 I 44. 08000
I

57. 76000 6931. 2 OI 82. 65000
I

21. 95000 3863.2 I 27.55000

28. 07000 4940. 3 I 37. 47000

110000. 00000 110000. 0 I 47252. 23000

66. 20000 2648.0 I 110. 19000

8. 18000 1636.0 I 13. 95000

20. 00000 39380.0 I 18. 74000

1.21000 2802. 3 I 3. 86000

225. 00000 10125.0 I 275. 49000

3. 31000 8937.0 i 4. 43000



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
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TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 4 ) 01018 | ( 5 ) 18024 | ( 6 ) 04013
| APAC- ALABAMA, | NC, | RACON, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0310 619A002 1.000 EACH| 709. 41000 709. 41] 515. 00000 515. 00| 484. 85000 484. 85
18" Roadway Pipe End Treatnent, Class 1 | | |
0320 619A003 5.000 EACH| 818. 55000 4092. 75| 665. 00000 3325. 00| 545. 47000 2727. 35
24" Roadway Pipe End Treatnment, Class 1 | | |
0330 619A005 2.000 EACH 1036. 83000 2073. 66| 1085. 00000 2170. 00| 848. 49000 1696. 98
36" Roadway Pipe End Treatment, Class 1 | | |
0340 619A101 4.000 EACH 709. 41000 2837. 64| 610. 00000 2440. 00| 484. 85000 1939. 40
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0350 619A102 4.000 EACH 818. 55000 3274. 20| 665. 00000 2660. 00| 523. 43000 2093. 72
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619B019 2.000 EACH 1255. 11000 2510. 22| 1347. 00000 2694. 00| 848. 49000 1696. 98
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0370 619B267 2.000 EACH 1527. 96000 3055. 92| 1040. 00000 2080. 00| 666. 68000 1333. 36
29" Span, 18" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |
0380 6210015 1.000 EACH| 2128. 23000 2128. 23| 2372. 00000 2372. 00| 3305. 82000 3305. 82
Inlets, Type S1 O S3 (1 Wng) [ | [
0390 6210017 1.000 EACH| 2346. 51000 2346. 51| 2572. 00000 2572. 00| 3856. 50000 3856. 50
Inlets, Type S1 O S3 (2 Wng) [ | [
0400 6211000 3.000 EACH 3819. 90000 11459. 70| 4142. 00000 12426. 00| 6060. 67000 18182. 01
Stilling Basins, Type 00 [ | |
0410 623A003 81.000 LF | 25. 00000 2025. 00| 25. 00000 2025. 00| 22. 04000 1785. 24
Concrete Gutter (4 0" Wde) | | |
0420 6230000 361.000 LF | 15. 28000 5516. 08| 12. 00000 4332. 00| 16. 53000 5967. 33
Conbi nation Curb & GQutter, Type C | | |
0430 630A000 425.000 LF | 13. 11000 5571. 75| 14. 00000 5950. 00| 14. 09000 5988. 25
Steel Beam Cuardrail, Cass A Type 1 [ | |
0440 6300070 2.000 EACH 1479. 00000 2958. 00| 1400. 00000 2800. 00| 1589. 36000 3178. 72
Guardrail End Anchor, Type 10 Series [ | [
0450 637A001 90.000 LF | 5. 47000 492. 30| 5. 40000 486. 00| 5. 83000 524.70
Fence Reset (Includes Al Types) | | |
0460 650B000 6461. 000 CUYD| 3. 00000 19383. 00| 3. 00000 19383. 00| 4.41000 28493. 01
Topsoil From Stockpil es | | |
0470 652A050 6. 000 ACRE| 612. 00000 3672. 00| 710. 00000 4260. 00| 454. 77000 2728. 62
I I

Seeding (M x 1A)



Solid Yellow, Class 2, Type A Traffic

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -12
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 01018 | ( 5 ) 18024 | ( 6 ) 04013
| APAC- ALABAMA, | NC, | RACON, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ ITEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0480 652A053 3.000 ACRE| 612. 00000 1836. 00| 723. 00000 2169. 00| 466. 43000 1399. 29
Seeding (M x 1E) | | |
0490 652B050 6. 000 ACRE| 306. 00000 1836. 00| 447. 14000 2682. 84| 466. 43000 2798. 58
Tenporary Seeding (M x 1AT) | | [
0500 6520000 18. 000 ACRE| 32. 64000 587. 52| 43.50000 783. 00| 46. 64000 839. 52
Mowi ng I I I
0510 652D050 6. 000 ACRE| 306. 00000 1836. 00| 523. 03000 3138. 18| 437.28000 2623. 68
Seeding In Stubble (Mx 1A) | | |
0520 654A000 60. 000 SQYD| 3. 83000 229. 80| 5. 64000 338. 40| 3. 61000 216. 60
Sol i d Soddi ng | | |
0530 656A000 6. 000 ACRE| 408. 00000 2448. 00| 515. 00000 3090. 00| 466. 43000 2798. 58
Mul ching, dass A Type 1 | | |
0540 656A001 3.000 ACRE| 408. 00000 1224. 00| 613. 00000 1839. 00| 524. 73000 1574. 19
Mul ching, dass A Type 2 | | |
0550 658B000 1000. 000 SQYD| 0. 87000 870. 00| 1. 35000 1350. 00| 5. 95000 5950. 00
Hydraulically Applied Wod Fiber | | |
Matri x Erosion Control System | | |
0560 659A000 2000. 000 SQYD| 2. 04000 4080. 00| 2. 08000 4160. 00| 3. 61000 7220. 00
Erosion Control Netting, Cass A | | |
0570 665F000 198. 000 EACH| 8. 26000 1635. 48| 5. 26000 1041. 48| 5. 83000 1154. 34
Hay Bal es | | |
0580 6651 000 192. 000 TON | 30. 12000 5783. 04| 19. 50000 3744. 00| 23. 32000 4477. 44
Tenporary Riprap, Cass 2 | | |
0590 6653000 2510.000 LF | 3. 57000 8960. 70| 2. 76000 6927. 60| 3. 03000 7605. 30
Silt Fence, Type A | | |
0600 665K000 90. 000 CUYD| 7.28000 655. 20| 6. 52000 586. 80| 4. 66000 419. 40
Dr ai nage Sunp Excavation | | |
0610 666A001 18. 000 ACRE| 0. 00000 0. 00| 33. 87000 609. 66| 34. 98000 629. 64
Pest Control Treatnment | | |
0620 680A000 LUMP| 32196. 30000 32196. 30| 32000. 00000 32000. 00| 73754. 22000 73754. 22
Engi neering Controls [ | [
0630 701A031 2.000 M LE| 2040. 00000 4080. 00| 2000. 00000 4000. 00| 2203. 88000 4407. 76
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0640 701A035 1.000 M LE| 2550. 00000 2550. 00| 2500. 00000 2500. 00| 2754. 85000 2754. 85
I I
I I

Stripe (0.09" Thick)



TABULATI ON OF BI DS

ALABAVA DEPARTMENT OF TRANSPORTATI ON

COUNTI ES :

07/ 27/ 01
030 -13

CALL ORDER : 030 CONTRACT I D : 20010727030
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| 4 ) 01018
| APAC- ALABANA,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0650 701A045 1.000 M LE| 1020. 00000 1020. 00
Broken Yellow, Cass 2, Type A Traffic | |
Stripe (0.09" Thick) |
0660 701C000 1.000 M LE| 510. 00000 510. 00
Broken Temporary Traffic Stripe [
0670 701C001 1.000 M LE| 510. 00000 510. 00
Solid Tenporary Traffic Stripe |
0680 702A040 1.000 M LE| 2550. 00000 2550. 00
Broken White, Profiled Traffic Stripe | |
(6" Wde) I I
0690 702A041 1.000 M LE| 5100. 00000 5100. 00
Solid Wiite, Profiled Traffic Stripe |
(6" Wde) I I
0700 702A043 1.000 M LE| 5100. 00000 5100. 00
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) I I
0710 702B011 1058. 000 LF | 2. 04000 2158. 32
Dotted Profiled Traffic Stripe (6" Wde | |
0720 703A002 1314.000 SQFT| 1. 84000 2417.76
Traffic Control Markings, Class 2, Type | |
A I
0730 703B002 180. 000 SQFT| 2.86000 514. 80
Traffic Control Legends, Cass 2, Type |
0740 703D001 168. 000 SQFT| 1. 33000 223. 44
Tenporary Traffic Control Markings [ |
0750 705A031 3.000 EACH| 10. 20000 30. 60
Pavermrent Markers, Class A-H Type 1-A | |
0760 705A037 43. 000 EACH| 10. 20000 438. 60
Pavermrent Markers, Class A-H Type 2-D | |
0770 705A039 48. 000 EACH| 10. 20000 489. 60
Pavermrent Markers, Cass A-H Type 2-A | |
0780 710A090 114. 000 SQFT| 16. 32000 1860. 48
Class 4, Alumi num Flat Sign Panels O. [ |
08" Thi ckness (Type |1l Background) |
0790 710B001 126. 000 LF 5. 56000 700. 56
I
I

|
Roadway Sign Post (#3 "U' Channel
Gal vani zed Steel) |

1000.

500.
500.
2500

5000.

5000.

10.
10.
10.
20.

18024
I NC

00000

00000
00000
00000

00000

00000

. 00000
. 80000

. 80000
. 30000

00000
00000
00000
00000

. 75000

1101.

550.
550.

2754.

5509.

5509.

2327.
2601.

556.
240.

33.
473.
528.

2127.

661.

DATE
PAGE
MARI ON FAYETTE
| ( 6 ) 04013
| DUNN CONSTRUCTI ON CO., INC
I
AMOUNT|  UNI'T PRI CE
1000. 00| 1101. 94000
|
500. 00| 550. 97000
I
500. 00| 550. 97000
I
2500. 00| 2754. 85000
|
5000. 00| 5509. 70000
|
5000. 00| 5509. 71000
|
2116. 00| 2. 20000
I
2365. 20| 1.98000
|
504. 00| 3. 09000
I
218. 40| 1. 43000
I
30. 00| 11. 02000
I
430. 00| 11. 02000
I
480. 00| 11. 02000
I
2280. 00| 18. 66000
I
976. 50| 5. 25000
I
I

94

97
97
85

70

71

60

72

20
24
06
86
96

24

50



07/ 27/ 01
030 -14

2203.
13994.
4252.
1554.
551.
1542.
270.
5491.
3967.
2341.
721.
7383.
5250.
5596.
1176.

3731.

88
68
50
00
00
72
20
00
00
65
78
00
00
80
00
40

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 4 ) 01018 | ( 5 ) 18024 | ( 6 ) 04013
| APAC- ALABAMA, | NC. | RACON, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0800 713A000 50.000 LF | 100. 47000 5023. 50| 105. 00000 5250. 00| 107. 98000
Per manent Barri cades | | |
0810 7300000 LUMP| 3060. 00000 3060. 00| 2780. 00000 2780. 00| 3305. 82000
Furni shing And Installing Traffic [ | [
Control Unit (STA 5+38) [ |
0815 730E000 4.000 EACH 510. 00000 2040. 00| 1050. 00000 4200. 00| 550. 97000
Metal Traffic Signal Pole Foundation | | |
0820 730Q000 4.000 EACH 3238. 50000 12954. 00| 3250. 00000 13000. 00| 3498. 67000
Traffic Signal Strain Pole | [
0830 730H000 1350. 000 LF | 2.91000 3928. 50| 1. 90000 2565. 00| 3. 15000
Loop Detector | | |
0840 7301000 1400. 000 LF | 1. 02000 1428. 00| 1. 40000 1960. 00| 1.11000
Shi el ded Loop Detector Honme-Run Cabl e | | |
0850 730J000 4.000 EACH 127. 50000 510. 00| 150. 00000 600. 00| 137. 75000
Loop Detector Anplifier | | |
0860 730K000 4.000 EACH 357. 00000 1428. 00| 300. 00000 1200. 00| 385. 68000
Traffic Signal Junction Box | [
0870 730L003 70.000 LF | 3. 57000 249. 90| 3. 00000 210. 00| 3. 86000
1", Non-Metallic, Conduit | | |
0880 730L005 950.000 LF | 5. 36000 5092. 00| 4.50000 4275. 00| 5. 78000
2", Non-Metallic, Conduit | | |
0890 730N000 4.000 EACH 918. 00000 3672. 00| 1000. 00000 4000. 00| 991. 75000
Lumi nai re Extension Assenbly, 12 Foot | | |
0900 730P001 5.000 EACH| 433. 50000 2167. 50| 410. 00000 2050. 00| 468. 33000
Vehi cul ar Signal Head, 12 Inch 3 Sectio | | |
0910 730P002 1.000 EACH| 668. 10000 668. 10| 725. 00000 725. 00| 721. 78000
Vehi cul ar Signal Head, 12 Inch 5 Sectio | | |
0920 730R003 1. 000 EACH| 6834. 00000 6834. 00| 6600. 00000 6600. 00| 7383. 00000
Traffic Controller, Type Ill, 8 Phase | | [
0930 740B000 600. 000 SQFT| 8. 19000 4914. 00| 12. 00000 7200. 00| 8. 75000
Construction Signs | |
0940 740D000 80. 000 EACH| 1. 23000 98. 40| 77.10000 6168. 00| 69. 96000
Channel i zi ng Druns [ | [
0950 740E000 100. 000 EACH| 1. 23000 123. 00| 12. 00000 1200. 00| 11. 76000
Cones (36 Inches High) | | |
0960 740F002 20. 000 EACH 270. 55000 5411. 00| 250. 00000 5000. 00| 186. 57000
I I

Barri cades, Type |11 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -15
TABULATI ON OF BI DS

4" Electrical Conduit, 1 Line, Type 2
Installation

I
SECTI ON TOTALS $ 1,240, 320. 39 $ 1,301, 629.08|
------------------------------------------ e

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 01018 | ( 5 ) 18024 | ( 6 ) 04013
| APAC- ALABAMA, | NC, | RACON, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0970 7401 005 10. 000 EACH 381. 99000 3819. 90| 422.00000 4220. 00| 466. 43000 4664. 30
Varni ng Lights, Type B (Detachable Head | | [
0980 740MD01 100. 000 EACH| 1. 23000 123. 00| 3. 15000 315. 00| 7. 43000 743.00
Bal | ast For Cone | | |
0990 7410010 2.000 EACH 614. 89000 1229. 78| 500. 00000 1000. 00| 2332. 15000 4664. 30
Portabl e Sequential Arrow And Chevron | [
Sign Unit | [
1000 756A007 50.000 LF 22. 44000 1122. 00| 25. 00000 1250. 00| 24. 24000 1212.00
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -16
TABULATI ON OF BI DS

Super pave Bituni nous Concrete Lower
Bi nder Layer, Patching ,1 1/2" Maxi num
Aggregate Size Mx, ESAL Range C/' D

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 7 ) 19074 | ( 8 ) 16039 | ( )
| S & M EQUI PMENT CO., |INC. | PI NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 115000. 00000 115000. 00| 35000. 00000 35000. 00|
Clearing & G ubbing (Approxi mately 20 | | [
ACRES) I I I
0020 206D000 71.000 LF | 6. 00000 426. 00| 5. 00000 355. 00|
Renmovi ng Pi pe [ | [
0030 206D002 398.000 LF | 4.00000 1592. 00| 5. 00000 1990. 00|
Renmovi ng Curb [ | [
0040 206D011 1130.000 LF | 8. 00000 9040. 00| 3. 00000 3390. 00|
Renmovi ng Fence [ | [
0050 210A000 62800. 000 CUYD| 2. 80000 175840. 00| 4.00000 251200. 00|
Uncl assi fi ed Excavation | | |
0060 214A000 829. 000 CUYD| 7. 00000 5803. 00| 6. 00000 4974. 00|
Structure Excavation | | |
0070 214B001 310. 000 CUYD| 20. 10000 6231. 00| 25. 00000 7750. 00|
Foundati on Backfill, Commerci al | | |
0080 301A008 54945. 000 SQYD| 4.22000 231867. 90| 4.00000 219780. 00|
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 5" Conpacted Thi ckness | | [
0090 401A000 24829. 000 SQvYD| 0. 85000 21104. 65| 0. 45000 11173. 05|
Bi t um nous Treatment A | |
0100 405A000 880. 000 GAL | 0. 99000 871. 20| 1. 10000 968. 00|
Tack Coat [ | [
0110 424A360 1614.000 TON | 36. 46000 58846. 44| 40. 00000 64560. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0120 424A366 100. 000 TON | 37. 04000 3704. 00| 47. 25000 4725. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0130 424B652 4376. 000 TON | 27. 23000 119158. 48] 32. 00000 140032. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0140 424B686 500. 000 TON | 45. 00000 22500. 00| 59. 25000 29625. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -17
TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 7 ) 19074 | ( 8 ) 16039 | ( )

| S & M EQUI PMENT CO., | NC. | Pl NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0150 424C361 4441.000 TON | 27. 23000 120928. 43| 32. 50000 144332. 50|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0160 430B017 1000. 000 TON | 14. 00000 14000. 00| 20. 00000 20000. 00|
Aggregate Surfacing (ALDOT #410, #467, | | [
O #810) | | |
0170 530A001 108. 000 LF | 18. 50000 1998. 00| 28. 00000 3024. 00|
18" Roadway Pipe (Class 3 R C) | | |
0180 530A002 440.000 LF | 26. 83000 11805. 20| 32. 00000 14080. 00|
24" Roadway Pipe (Class 3 RC) | | |
0190 530A004 136. 000 LF | 47.13000 6409. 68| 55. 00000 7480. 00|
36" Roadway Pipe (Class 3 RC) | | |
0200 530B002 240.000 LF | 33. 31000 7994. 40| 40. 00000 9600. 00|
29" Span, 18" Rise Roadway Pipe (Oass | | |
3 RC) | | |
0210 530B004 120.000 LF | 55. 58000 6669. 60| 65. 00000 7800. 00|
44" Span, 27" Ri se Roadway Pipe (dass | | |
3 RC) | | |
0220 535A001 176.000 LF | 18. 25000 3212. 00| 20. 00000 3520. 00|
18" Side Drain Pipe [ | [
0230 535A002 176.000 LF | 26. 83000 4722. 08| 26. 00000 4576. 00|
24" Side Drain Pipe [ | [
0240 600A000 LUMP| 55669. 00000 55669. 00| 96000. 00000 96000. 00|
Mobi | i zati on [ | [
0250 602A000 40. 000 EACH 50. 00000 2000. 00| 150. 00000 6000. 00|
Ri ght OF \Way Markers | | |
0260 606A000 200.000 LF | 11. 00000 2200. 00| 10. 00000 2000. 00|
6" Underdrain Pipe | | |
0270 610A004 1969. 000 SQYD| 17. 50000 34457. 50| 16. 00000 31504. 00|
Loose Riprap, Cass 2, 24" Thick | | [
0280 610D000 2316. 000 SQYD| 2. 25000 5211. 00| 3. 50000 8106. 00|
Fi |l ter Bl anket [ | [
0290 614A000 45.000 CUYD| 210. 00000 9450. 00| 250. 00000 11250. 00|
Sl ope Pavi ng [ | [
0300 617A000 2700. 000 SQYD| 3. 90000 10530. 00| 2. 20000 5940. 00|
I I

Bi t um nous Treated d ass Fi ber Flunes |



DATE : 07/27/01
PAGE : 030 -18

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 7 ) 19074 | ( 8 ) 16039 | ( )

| S & M EQUI PMENT CO., | NC. | Pl NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT

------------------------------------------ TS ey
0310 619A002 1.000 EACH| 515. 00000 515. 00| 350. 00000 350. 00|
18" Roadway Pipe End Treatnent, Class 1 | | |
0320 619A003 5.000 EACH| 745. 00000 3725. 00| 450. 00000 2250. 00|
24" Roadway Pipe End Treatnment, Class 1 | | |
0330 619A005 2.000 EACH 830. 00000 1660. 00| 600. 00000 1200. 00|
36" Roadway Pipe End Treatment, Class 1 | | |
0340 619A101 4.000 EACH 515. 00000 2060. 00| 300. 00000 1200. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0350 619A102 4.000 EACH 735. 00000 2940. 00| 400. 00000 1600. 00|
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0360 619B019 2.000 EACH 975. 00000 1950. 00| 1800. 00000 3600. 00|
44" Span, 27" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 | | |
0370 619B267 2.000 EACH 875. 00000 1750. 00| 600. 00000 1200. 00|
29" Span, 18" Ri se Roadway Pi pe End | | |
Treatnment, Cdass 1 (Double Line) | | |
0380 6210015 1.000 EACH| 2100. 00000 2100. 00| 3000. 00000 3000. 00|
Inlets, Type S1 O S3 (1 Wng) [ | [
0390 6210017 1.000 EACH| 2300. 00000 2300. 00| 3500. 00000 3500. 00|
Inlets, Type S1 O S3 (2 Wng) [ | [
0400 6211000 3.000 EACH 4200. 00000 12600. 00| 5500. 00000 16500. 00|
Stilling Basins, Type 00 [ | |
0410 623A003 81.000 LF | 19. 20000 1555. 20| 20. 00000 1620. 00|
Concrete Gutter (4 0" Wde) | | |
0420 6230000 361.000 LF | 9. 95000 3591. 95| 15. 00000 5415. 00|
Conbi nation Curb & GQutter, Type C | | |
0430 630A000 425.000 LF | 16. 10000 6842. 50| 15. 00000 6375. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0440 6300070 2.000 EACH 1667. 50000 3335. 00| 1670. 00000 3340. 00|
Guardrail End Anchor, Type 10 Series [ | [
0450 637A001 90.000 LF | 6. 10000 549. 00| 50. 00000 4500. 00|
Fence Reset (Includes Al Types) | | |
0460 650B000 6461. 000 CUYD| 5. 25000 33920. 25] 3. 00000 19383. 00|
Topsoil From Stockpil es | | |
0470 652A050 6. 000 ACRE| 460. 20000 2761. 20| 660. 00000 3960. 00|
I I

Seeding (M x 1A)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -19
TABULATI ON OF BI DS

Solid Yellow, Class 2, Type A Traffic |
Stripe (0.09" Thick) |

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 7 ) 19074 | ( 8 ) 16039 | ( )

| S & M EQUI PMENT CO., | NC. | Pl NKERTON CONSTRUCTI ON, | NC |
LINE NO/ ITEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0480 652A053 3.000 ACRE| 472. 00000 1416. 00| 700. 00000 2100. 00|
Seeding (M x 1E) | | |
0490 652B050 6. 000 ACRE| 472. 00000 2832. 00| 330. 00000 1980. 00|
Tenporary Seeding (M x 1AT) | | [
0500 6520000 18. 000 ACRE| 46. 00000 828. 00| 40. 00000 720. 00|
Mowi ng I I I
0510 652D050 6. 000 ACRE| 427.50000 2565. 00| 330. 00000 1980. 00|
Seeding In Stubble (Mx 1A) | | |
0520 654A000 60. 000 SQYD| 4.00000 240. 00| 5. 00000 300. 00|
Sol i d Soddi ng | | |
0530 656A000 6. 000 ACRE| 460. 00000 2760. 00| 440. 00000 2640. 00|
Mul ching, dass A Type 1 | | |
0540 656A001 3.000 ACRE| 479. 70000 1439. 10| 500. 00000 1500. 00|
Mul ching, dass A Type 2 | | |
0550 658B000 1000. 000 SQYD| 6. 02000 6020. 00| 1. 00000 1000. 00|
Hydraulically Applied Wod Fiber | | |
Matri x Erosion Control System | | |
0560 659A000 2000. 000 SQYD| 3. 53000 7060. 00| 2. 50000 5000. 00|
Erosion Control Netting, Cass A | | |
0570 665F000 198. 000 EACH| 6. 00000 1188. 00| 5. 00000 990. 00|
Hay Bal es | | |
0580 6651 000 192. 000 TON | 18. 00000 3456. 00| 20. 00000 3840. 00|
Tenporary Riprap, Cass 2 | | |
0590 6653000 2510.000 LF | 3. 20000 8032. 00| 4.00000 10040. 00|
Silt Fence, Type A | | |
0600 665K000 90. 000 CUYD| 6. 75000 607. 50| 20. 00000 1800. 00|
Dr ai nage Sunp Excavation | | |
0610 666A001 18. 000 ACRE| 35. 40000 637. 20| 1. 00000 18. 00|
Pest Control Treatnment | | |
0620 680A000 LUMP| 31500. 00000 31500. 00| 70000. 00000 70000. 00|
Engi neering Controls [ | [
0630 701A031 2.000 M LE| 2360. 00000 4720. 00| 1980. 00000 3960. 00|
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0640 701A035 1.000 M LE| 2950. 00000 2950. 00| 1050. 00000 1050. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -20
TABULATI ON OF BI DS

CALL ORDER : 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 7 ) 19074 | ( 8 ) 16039 | ( )

| S & M EQUI PMENT CO., | NC. | Pl NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0650 701A045 1.000 M LE| 1180. 00000 1180. 00| 605. 00000 605. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0660 701C000 1.000 M LE| 590. 00000 590. 00| 330. 00000 330. 00|
Broken Temporary Traffic Stripe [ | [
0670 701C001 1.000 M LE| 590. 00000 590. 00| 340. 00000 340. 00|
Solid Tenporary Traffic Stripe | | |
0680 702A040 1.000 M LE| 2950. 00000 2950. 00| 2200. 00000 2200. 00|
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0690 702A041 1.000 M LE| 5900. 00000 5900. 00| 4400. 00000 4400. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0700 702A043 1.000 M LE| 5900. 00000 5900. 00| 3850. 00000 3850. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0710 702B011 1058. 000 LF | 2.36000 2496. 88| 0. 88000 931. 04|
Dotted Profiled Traffic Stripe (6" Wde | | |
0720 703A002 1314.000 SQFT| 2.12000 2785. 68| 1. 80000 2365. 20|
Traffic Control Markings, Cass 2, Type | | [
A I I
0730 703B002 180. 000 SQFT| 3. 30000 594. 00| 1. 80000 324. 00|
Traffic Control Legends, Class 2, Type | | [
0740 703D001 168. 000 SQFT| 1. 53000 257. 04| 1. 10000 184. 80|
Tenporary Traffic Control Markings [ | [
0750 705A031 3.000 EACH| 11. 80000 35. 40| 4.70000 14. 10|
Pavermrent Markers, Class A-H Type 1-A | | |
0760 705A037 43. 000 EACH| 11. 80000 507. 40| 4.70000 202. 10|
Pavermrent Markers, Class A-H Type 2-D | | |
0770 705A039 48. 000 EACH| 11. 80000 566. 40| 4.70000 225. 60|
Pavermrent Markers, Cass A-H Type 2-A | | |
0780 710A090 114. 000 SQFT| 23. 60000 2690. 40| 19. 00000 2166. 00|
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thi ckness (Type 111 Background) | [
0790 710B001 126. 000 LF 9. 20000 1159. 20| 7. 00000 882. 00|
I I
I I

I
I
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 07/27/01
PAGE : 030 -21
TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 02
SET- ASI DE
| ( 7 ) 19074 | ( 8 ) 16039 | ( )

| S & M EQUI PMENT CO., | NC. | Pl NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0800 713A000 50.000 LF | 113. 28000 5664. 00| 115. 00000 5750. 00
Per manent Barri cades | | |
0810 7300000 LUMP| 3197. 00000 3197. 00| 3300. 00000 3300. 00
Furni shing And Installing Traffic [ | [

Control Unit (STA 5+38) [ |
0815 730E000 4.000 EACH 1207. 50000 4830. 00| 550. 00000 2200. 00
Metal Traffic Signal Pole Foundation | | |
0820 730Q000 4.000 EACH 3737. 50000 14950. 00| 3500. 00000 14000. 00
Traffic Signal Strain Pole | [
0830 730H000 1350. 000 LF | 2.19000 2956. 50| 3. 15000 4252.50
Loop Detector | | |
0840 7301000 1400. 000 LF | 1.61000 2254. 00| 1. 10000 1540. 00
Shi el ded Loop Detector Honme-Run Cabl e | | |
0850 730J000 4.000 EACH 172. 50000 690. 00| 140. 00000 560. 00
Loop Detector Anplifier | | |
0860 730K000 4.000 EACH 345. 00000 1380. 00| 385. 00000 1540. 00
Traffic Signal Junction Box | [
0870 730L003 70.000 LF | 3. 45000 241. 50| 3. 85000 269. 50
1", Non-Metallic, Conduit | | |
0880 730L005 950.000 LF | 5. 18000 4921. 00| 5. 80000 5510. 00
2", Non-Metallic, Conduit | | |
0890 730N000 4.000 EACH 1150. 00000 4600. 00| 990. 00000 3960. 00
Lumi nai re Extension Assenbly, 12 Foot | | |
0900 730P001 5.000 EACH| 471.50000 2357. 50| 470. 00000 2350. 00
Vehi cul ar Signal Head, 12 Inch 3 Sectio | | |
0910 730P002 1.000 EACH| 833. 75000 833. 75| 725. 00000 725.00
Vehi cul ar Signal Head, 12 Inch 5 Sectio | | |
0920 730R003 1. 000 EACH| 7590. 00000 7590. 00| 7400. 00000 7400. 00
Traffic Controller, Type Ill, 8 Phase | | [
0930 740B000 600. 000 SQFT| 17. 25000 10350. 00| 9. 50000 5700. 00
Construction Signs | |

0940 740D000 80. 000 EACH| 70. 15000 5612. 00| 101. 00000 8080. 00
Channel i zi ng Druns [ | [
0950 740E000 100. 000 EACH| 12. 08000 1208. 00| 15. 00000 1500. 00
Cones (36 Inches High) | | |
0960 740F002 20. 000 EACH 241. 50000 4830. 00| 310. 00000 6200. 00
I I

Barri cades, Type |11 |
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TABULATI ON OF BI DS

CALL ORDER . 030 CONTRACT I D : 20010727030 COUNTI ES : MARI ON FAYETTE
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 7 ) 19074 | ( 8 ) 16039 | ( )
| S & M EQUI PMENT CO., | NC. | Pl NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0970 7401 005 10. 000 EACH| 86. 25000 862. 50| 445. 00000 4450. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0980 740MD01 100. 000 EACH| 7. 48000 748. 00| 11. 00000 1100. 00
Bal | ast For Cone | | |
0990 7410010 2.000 EACH 5635. 00000 11270. 00| 3000. 00000 6000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1000 756A007 50.000 LF | 28. 75000 1437. 50| 25. 00000 1250. 00
4" Electrical Conduit, 1 Line, Type 2 [ | [
Installation [ | [
SECTI ON TOTALS | $ 1,352,633. 11| $ 1, 445, 302. 39 $ 0.00

I
------------------------------------------ e
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CALL ORDER . 035 CONTRACT I D : 20010727035 COUNTI ES : MARSHALL
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-801-484-240-101

for constructing the Resurfacing and Traffic Stripe on

C. R #497 (Aubrey J. Carr Scenic Drive) fromC R #606 north
around park loop to the entrance of Lake Guntersville State
Park. Length 6.550 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 301, 200. 76 100. 0000%
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TABULATI ON OF BI DS

MARSHAL L

DATE :
PAGE :

07/ 27/
035 -2

01

CALL ORDER : 035 CONTRACT I D : 20010727035
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
[( 1 ) 23009 [ ( )
| WHI TAKER CONTRACTI NG CORPOR |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
SECTI ON 0001  TOTAL
I I
0010 305B060 900. 000 TON | 14. 56000 13104. 00|
Crushed Aggregate, Section 825, For | |
M scel | aneous Use | |
0020 405A000 2536. 000 GAL | 1. 16000 2941. 76|
Tack Coat [ |
0030 408A053 175. 000 SQYD| 6. 00000 1050. 00|
Pl ani ng Exi sting Pavenent [ |
(Approxi mately 2.10" Thru 3.0" Thick) [ |
0040 424A341 7000. 000 TON | 34. 81000 243670. 00|
Super pave Bitum nous Concrete Waring [ |
Surface Layer, 3/4" Maxi mum Aggregate | |
Size Mx, ESAL Range A/B [ |
0050 424B642 25.000 TON | 45. 00000 1125. 00|
Super pave Bitum nous Concrete Upper [ |
Bi nder Layer, Leveling ,1/2" Maxi mum [ |
Aggregate Size M x, ESAL Range A/B | |
0060 600A000 LUMP| 14000. 00000 14000. 00|
Mobi | i zati on [ |
0070 701A080 14.000 M LE| 600. 00000 8400. 00|
Solid White, dass 2T, Type A Traffic [ |
Stripe(6"W de) [ |
0080 701A081 14.000 M LE| 600. 00000 8400. 00|
Solid Yellow, O 2T, Type A Traffic | |
Stripe(6"W de) [ |
0090 7010001 14.000 M LE| 380. 00000 5320. 00|
Solid Tenporary Traffic Stripe | |
0100 740B000 264.000 SOQFT| 10. 00000 2640. 00|
Construction Signs | |
0110 740E000 50. 000 EACH| 10. 00000 500. 00|
Cones (36 Inches High) | |
0120 740MD01 50. 000 EACH| 1. 00000 50. 00|
Bal | ast For Cone | |
SECTI ON TOTALS [ $ 301, 200. 76|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =

COUNTI ES :
AMOUNT

$ 0. 00

$ 0. 00
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CALL ORDER : 036 CONTRACT I D : 20010727036 COUNTI ES : JACKSON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 12 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-501-011-391-101

for constructing the Bridge Coating on the east bound ramp
bridge fromS. R #279 onto U S. #72 over Roseberry Creek in
Scot t sbor o.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 76, 967. 00 100. 0000%

2 13004 M LLER & M LLER, | NC. $ 108, 873. 00 141. 4541%
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TABULATI ON OF BI DS
CALL ORDER : 036 CONTRACT I D : 20010727036 COUNTI ES : JACKSON
LETTI NG DATE : 07/27/01 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 03047 | ( 2 ) 13004 | ( )
| CARTER' S CONTRACTI NG SERVIC | M LLER & M LLER, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 521B002 LUMP| 68487. 10000 68487. 10| 97305. 00000 97305. 00|
Coating Existing Bridge At MP 137.287 | | |
East Bound Ranp | | |
0020 600A000 LUMP| 2380. 90000 2380. 90| 7820. 00000 7820. 00|
Mobi | i zati on [ | [
0030 740B000 96. 000 SQFT| 44. 00000 4224. 00| 25. 50000 2448. 00|
Construction Signs | | |
0040 740E000 50. 000 EACH| 25. 00000 1250. 00| 15. 00000 750. 00|
Cones (36 Inches High) | | |
0050 740MD01 50. 000 EACH| 12. 50000 625. 00| 11. 00000 550. 00|
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 76, 967. 00| $ 108, 873. 00| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 76, 967. 00| $ 108, 873. 00| $



